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A.- THESE DRAWINGS ARE DIAGRAMMATIC AND SHALL NOT BE SCALED. THE
CONTRACTOR SHALL VERIFY QUANTITIES, SIZES, AND LOCATIONS OF ALL
FIXTURES, VENTS, STACKS, WATERLINES, ETC. PRIOR TO ANY CONSTRUCTION.
ERRORS AND OMISSIONS SHALL BE CALLED TO THE IMMEDIATE ATTENTION OF

THE ARCHITECT/CONSTRUCTION MANAGER.

B.- THE CONTRACTOR, BY VIRTUE OF COMPLETING THE WORK SHALL BE
RESPONSIBLE FOR GUARANTEES THAT ALL INSTALLED SYSTEMS WILL FUNCTION
PROPERLY AS DESIGNATED BY THE CONTRACT DRAWINGS.  IN THE CASE THAT
THERE IS DISCREPANCY BETWEEN SPECIFICATIONS AND CONTRACT DRAWINGS,
THE MOST STRINGENT SHALL PREVAIL.

C.- ALL WORK SHALL BE INSTALLED IN ACCORDANCE WITH STATE & LOCAL
PLUMBING CODES, LOCAL HEALTH DEPT. REGULATIONS, AND EPA
REQUIREMENTS.

D.- PIPING & EQUIPMENT LAYOUT IS SCHEMATIC, EXACT LOCATIONS OF PIPING &
EQUIPMENT TO BE COORDINATED WITH BUILDING STRUCTURE.

E.- FIELD VERIFY INVERTS, LOCATION, AND FLOW DIRECTION OF EXISTING
SANITARY WASTE AND VENT PIPING PRIOR TO PERFORMING ANY PLUMBING
WORK.

F.- COORDINATE ALL EQUIPMENT DELIVERY, RIGGING, STORAGE, AND
INSTALLATION WITH GENERAL CONTRACTOR & BUILDING CONSTRUCTION
CONDITIONS.

G.- ITEMS INDICATED ON PLANS AS EXISTING ARE APPROXIMATE LOCATIONS. SITE
VISITS DURING BIDDING PROCESS MAY BE NECESSARY IN ORDER TO DETERMINE
ACTUAL SIZES AND LOCATIONS OF PIPING, EQUIPMENT, BEST TIE-IN LOCATIONS,
AND EXISTING CONSTRUCTION CONDITIONS. ACTUAL LOCATIONS OF PIPING &
EQUIPMENT SHALL BE MADE IN FIELD PRIOR TO PERFORMING PLUMBING WORK.

H.- ROOM #'S SHOWN ON DRAWINGS ARE FOR SCHEMATIC REFERENCE ONLY
AND DO NOT NECESSARILY REFLECT ACTUAL ROOM #'S.

I.- THE CONTRACTOR SHALL TAKE PRECAUTIONS AS TO NOT DAMAGE ANY

EXISTING, REMAINING PLUMBING FIXTURES AND/OR EQUIPMENT DURING
CONSTRUCTION.  THIS CONTRACTOR SHALL BE RESPONSIBLE FOR REPLACING ANY

EXISTING FIXTURES AND/OR EQUIPMENT DAMAGED DURING CONSTRUCTION.

J.- PROVIDE ALL CUTTING, PATCHING, AND TOUCH-UP PAINTING REQUIRED FOR
NEW WORK.

K.- PRIOR TO FABRICATION OR INSTALLATION OF PIPING, THE CONT'R. SHALL
COORDINATE LOCATIONS & ELEVATIONS OF OTHER EQUIPMENT,  INCLUDING,
BUT NOT LIMITED TO STRUCTURE, CONDUITS, & PIPING

L.- COORDINATE NEW WORK WITH DEMOLITION TO ALLOW FOR SYSTEMS TO BE

BROUGHT BACK INTO SERVICE TO LIMIT DISRUPTIONS AND/OR DOWNTIME IN
THE FACILITY.

M.- WORK REQUIRING SHUTDOWNS SHALL BE PERFORMED AFTER HOURS AND
SHALL BE COORDINATED WITH THE CONTRACTING OFFICERS TECHNICAL
REPRESENTATIVE.

N.- ASBESTOS IS LIKELY TO BE PRESENT NEAR OR WITHIN THE VERTICAL PIPE
CHASES NOTED ON THE 'PENETRATION SCHEDULE' SHEET P4.3 AT ALL FLOORS
WITHIN THE PROJECT SCOPE.  THE CONTRACTOR SHALL FOLLOW WORK
PRACTICES SPECIFIED IN SECTION  02 82 13.13 OF THE PROJECT TECHNICAL
SPECIFICATIONS.

GENERAL NOTES

NEW WORK PLAN NOTES

1.- STACK  IS OUTSIDE OF THE SCOPE OF WORK FOR THIS PROJECT AND SHOWN
FOR REFERENCE ONLY.

2.- STACK IS INCLUDED IN THE BASE SCOPE OF WORK.

3.- STACK IS DELETED AS PART OF THE DEDUCTIVE ALTERNATES, SEE
SPECIFICATION 01 00 00 "GENERAL REQUIREMENTS" FOR MORE DETAIL.

4.- POSSIBLE LOCATION OF ASBESTOS CONTAINING INSULATION WITHIN CHASE.

5.- THE CONTRACTOR TO PROVIDE WALLED ROOM WITH NEGATIVE PRESSURE
FOR WORK WITHIN THIS AREA.
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SUB BASEMENT FLOOR PLUMBING NEW WORK PLAN (AREAS "B" & "C")
SCALE: 1/8"=1'-0"

NORTH

BUILDING 1
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A.- THESE DRAWINGS ARE DIAGRAMMATIC AND SHALL NOT BE SCALED. THE
CONTRACTOR SHALL VERIFY QUANTITIES, SIZES, AND LOCATIONS OF ALL
FIXTURES, VENTS, STACKS, WATERLINES, ETC. PRIOR TO ANY CONSTRUCTION.
ERRORS AND OMISSIONS SHALL BE CALLED TO THE IMMEDIATE ATTENTION OF

THE ARCHITECT/CONSTRUCTION MANAGER.

B.- THE CONTRACTOR, BY VIRTUE OF COMPLETING THE WORK SHALL BE
RESPONSIBLE FOR GUARANTEES THAT ALL INSTALLED SYSTEMS WILL FUNCTION
PROPERLY AS DESIGNATED BY THE CONTRACT DRAWINGS.  IN THE CASE THAT
THERE IS DISCREPANCY BETWEEN SPECIFICATIONS AND CONTRACT DRAWINGS,
THE MOST STRINGENT SHALL PREVAIL.

C.- ALL WORK SHALL BE INSTALLED IN ACCORDANCE WITH STATE & LOCAL
PLUMBING CODES, LOCAL HEALTH DEPT. REGULATIONS, AND EPA
REQUIREMENTS.

D.- PIPING & EQUIPMENT LAYOUT IS SCHEMATIC, EXACT LOCATIONS OF PIPING &
EQUIPMENT TO BE COORDINATED WITH BUILDING STRUCTURE.

E.- FIELD VERIFY INVERTS, LOCATION, AND FLOW DIRECTION OF EXISTING
SANITARY WASTE AND VENT PIPING PRIOR TO PERFORMING ANY PLUMBING
WORK.

F.- COORDINATE ALL EQUIPMENT DELIVERY, RIGGING, STORAGE, AND
INSTALLATION WITH GENERAL CONTRACTOR & BUILDING CONSTRUCTION
CONDITIONS.

G.- ITEMS INDICATED ON PLANS AS EXISTING ARE APPROXIMATE LOCATIONS. SITE
VISITS DURING BIDDING PROCESS MAY BE NECESSARY IN ORDER TO DETERMINE
ACTUAL SIZES AND LOCATIONS OF PIPING, EQUIPMENT, BEST TIE-IN LOCATIONS,
AND EXISTING CONSTRUCTION CONDITIONS. ACTUAL LOCATIONS OF PIPING &
EQUIPMENT SHALL BE MADE IN FIELD PRIOR TO PERFORMING PLUMBING WORK.

H.- ROOM #'S SHOWN ON DRAWINGS ARE FOR SCHEMATIC REFERENCE ONLY
AND DO NOT NECESSARILY REFLECT ACTUAL ROOM #'S.

I.- THE CONTRACTOR SHALL TAKE PRECAUTIONS AS TO NOT DAMAGE ANY

EXISTING, REMAINING PLUMBING FIXTURES AND/OR EQUIPMENT DURING
CONSTRUCTION.  THIS CONTRACTOR SHALL BE RESPONSIBLE FOR REPLACING ANY

EXISTING FIXTURES AND/OR EQUIPMENT DAMAGED DURING CONSTRUCTION.

J.- PROVIDE ALL CUTTING, PATCHING, AND TOUCH-UP PAINTING REQUIRED FOR
NEW WORK.

K.- PRIOR TO FABRICATION OR INSTALLATION OF PIPING, THE CONT'R. SHALL
COORDINATE LOCATIONS & ELEVATIONS OF OTHER EQUIPMENT,  INCLUDING,
BUT NOT LIMITED TO STRUCTURE, CONDUITS, & PIPING

L.- COORDINATE NEW WORK WITH DEMOLITION TO ALLOW FOR SYSTEMS TO BE

BROUGHT BACK INTO SERVICE TO LIMIT DISRUPTIONS AND/OR DOWNTIME IN
THE FACILITY.

M.- WORK REQUIRING SHUTDOWNS SHALL BE PERFORMED AFTER HOURS AND
SHALL BE COORDINATED WITH THE CONTRACTING OFFICERS TECHNICAL
REPRESENTATIVE.

N.- ASBESTOS IS LIKELY TO BE PRESENT NEAR OR WITHIN THE VERTICAL PIPE
CHASES NOTED ON THE 'PENETRATION SCHEDULE' SHEET P4.3 AT ALL FLOORS
WITHIN THE PROJECT SCOPE.  THE CONTRACTOR SHALL FOLLOW WORK
PRACTICES SPECIFIED IN SECTION  02 82 13.13 OF THE PROJECT TECHNICAL
SPECIFICATIONS.

GENERAL NOTES
NEW WORK PLAN NOTES

1.- STACK  IS OUTSIDE OF THE SCOPE OF WORK FOR THIS PROJECT AND SHOWN
FOR REFERENCE ONLY.

2.- STACK IS INCLUDED IN THE BASE SCOPE OF WORK.

3.- STACK IS DELETED AS PART OF THE DEDUCTIVE ALTERNATES, SEE
SPECIFICATION 01 00 00 "GENERAL REQUIREMENTS" FOR MORE DETAIL.

4.- POSSIBLE LOCATION OF ASBESTOS CONTAINING INSULATION WITHIN CHASE.

5.- THE CONTRACTOR TO PROVIDE WALLED ROOM WITH NEGATIVE PRESSURE
FOR WORK WITHIN THIS AREA.
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SUB BASEMENT FLOOR PLUMBING NEW WORK PLAN (AREA "A")
SCALE: 1/8"=1'-0"

NORTH

BUILDING 1
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NEW WORK PLAN NOTES

1.- STACK  IS OUTSIDE OF THE SCOPE OF WORK FOR THIS PROJECT AND SHOWN
FOR REFERENCE ONLY.

2.- STACK IS INCLUDED IN THE BASE SCOPE OF WORK.

3.- STACK IS DELETED AS PART OF THE DEDUCTIVE ALTERNATES, SEE
SPECIFICATION 01 00 00 "GENERAL REQUIREMENTS" FOR MORE DETAIL.

4.- POSSIBLE LOCATION OF ASBESTOS CONTAINING INSULATION WITHIN CHASE.

5.- THE CONTRACTOR TO PROVIDE WALLED ROOM WITH NEGATIVE PRESSURE
FOR WORK WITHIN THIS AREA.

A.- SOME WORK TO BE PERFORMED DURING OFF HOURS (2ND & 3RD SHIFTS).
SEE WALL FINISH AND COORDINATION SCHEDULE ON SHEET P4.1 FOR WORKING
HOURS.

B.- ALL CONTRACTOR WORK TO BE SUPERVISED BY SUPERINTENDENT PROVIDED
BY CONTRACTOR AND A V.A. REPRESENTATIVE.

C.- CONTRACTOR TO WORK ON ONE TO TWO STACKS AT A TIME STARTING FROM

THE TOP FLOOR (NINTH) AND WORKING DOWN FLOOR-BY-FLOOR TO THE

BOTTOM FLOOR (SUB-BASEMENT) BEFORE MOVING TO THE NEXT STACK.

D.- CONTRACTOR TO WORK ON THE PIPING LOCATED WITHIN THE CHASES ONLY
AFTER VISUAL INSPECTION OF OPEN CHASES IS PREFORMED.

E.- ALL FURNITURE TO BE MOVED AND ADEQUATELY COVERED FOR PROTECTION
DURING ALL STAGES OF WORK. CONTRACTOR ALSO TO PROVIDE OTHER MEANS
TO ENSURE FLOOR IS NOT SOILED DURING CONSTRUCTION. CONTRACTOR TO
COORDINATE LOCATIONS WITH V.A. WHERE COVERAGE OF FLOORS AND

FURNITURE IS TO BE REMOVED TO ALLOW OCCUPANCY (BY HOSPITAL

EMPLOYEES) OF THE SPACE DURING NORMAL OFFICE HOURS.

F.- CONTRACTOR TO REPAIR WALL TO THE EXACT EXISTING WALL TYPE AND
FINISHES UNLESS NOTED OTHERWISE, SEE FINISHING SCHEDULE FOR MORE
DETAILS. V.A. REPRESENTATIVE SHALL INSPECT ALL WALL FINISHES. WALL REPAIR
WORK DEEMED UNACCEPTABLE BY THE V.A. SHALL BE REWORKED AT NO COST
TO THE V.A.

G.- CONTRACTOR SHALL PROVIDE TEMPORARY SEALING FOR ALL OPEN CHASES

TO ALLOW FOR OCCUPANCY DURING FIRST SHIFT.  HALF (1/2) INCH DRYWALL IS
ACCEPTABLE FOR SEALING OF THE CHASES AND SEAL ALL OPENING AIR TIGHT.

H.- CONTRACTOR SHALL PROVIDE TEMPORARY PLATFORMS TO ALL FOR WORK IN
CHASES AS NECESSARY.  ALL TEMPORARY PLATFORMS & SET-UP SHALL BE
INCLUDED IN THE CONTRACTOR'S BID.

I.- ASBESTOS IS LIKELY TO BE PRESENT NEAR OR WITHIN THE VERTICAL PIPE
CHASES NOTED ON THE 'PENETRATION SCHEDULE' SHEET P4.3 AT ALL FLOORS
WITHIN THE PROJECT SCOPE.  THE CONTRACTOR SHALL FOLLOW WORK
PRACTICES SPECIFIED IN SECTION  02 82 13.13 OF THE PROJECT TECHNICAL
SPECIFICATIONS.

NEW WORK GENERAL NOTES

A.- SOME WORK TO BE PERFORMED DURING OFF HOURS (2ND & 3RD SHIFTS). SEE
WALL FINISH AND COORDINATION SCHEDULE ON SHEET P4.1 FOR WORKING
HOURS.

B.- ALL CONTRACTOR WORK TO BE SUPERVISED BY SUPERINTENDENT PROVIDED
BY CONTRACTOR AND A V.A. REPRESENTATIVE.

C.- CONTRACTOR TO WORK ON ONE TO TWO STACKS AT A TIME STARTING FROM

THE TOP FLOOR (NINTH) AND WORKING DOWN FLOOR-BY-FLOOR TO THE

BOTTOM FLOOR (SUB-BASEMENT) BEFORE MOVING TO THE NEXT STACK.

D.- DEMO OF THE ALL SECTIONS SHOULD ONLY BE LARGE ENOUGH TO ALLOW AN
INDIVIDUAL TO ACCESS THE PLUMBING CHASE AND ALLOW REMOVAL AND
REPLACEMENT OF THE PIPING. CUT OPENING ABOVE EXISTING WALL BASES.

EXISTING WALL BASES SHOULD REMAIN IN PLACE (CONTRACTOR TO PROTECT

EXISTING WALL BASES). SEE SHEET P4.2 FOR MORE DETAIL.

E.- DEMO WORK SHALL INCLUDE WALL OPENINGS (FOR ACCESS TO CHASES) AND
PROVIDE TEMPORARY SEALING MEETING EXISTING WALL RATING, SEE P4.2 FOR
MORE DETAILS. CONTRACTOR TO PROVIDE ADDITIONAL FEATURES AS REQUIRED
PER LOCATIONS INDICATED ON THE DRAWINGS.

F.- ALL EXISTING PIPING THAT HAS BEEN REMOVED TO BE COMPLETELY SEALED
AIRTIGHT AND IS TO REMAIN SEALED DURING ALL PHASES OF TRANSPORTATION
OUT OF THE HOSPITAL. ALL DEMOLISHED PIPE AND HANGERS AND TO BE
DISPOSED FROM SITE. ALL FURNITURE TO BE MOVED AND ADEQUATELY COVERED
FOR PROTECTION DURING ALL STAGES OF WORK. CONTRACTOR ALSO TO
PROVIDE OTHER MEANS TO ENSURE FLOOR IS NOT SOILED DURING
CONSTRUCTION. CONTRACTOR TO COORDINATE LOCATIONS WITH V.A. WHERE
COVERAGE OF FLOORS AND FURNITURE IS TO BE REMOVED TO ALLOW

OCCUPANCY (BY HOSPITAL EMPLOYEES) OF THE SPACE DURING NORMAL OFFICE
HOURS.

G.- ALL DEMOLISHED PIPING IS TO BE REPLACED IMMEDIATELY UPON REMOVAL.
TEMPORARY CONNECTIONS TO EXISTING PIPING WILL BE PROVIDED
IMMEDIATELY AFTER NEW PIPING SECTIONS ARE INSTALLED OR AT THE END OF
EACH CONTRACTOR WORK DAY. HEAVY DUTY NO-HUB COUPLINGS ARE TO BE
USED AS TEMPORARY CONNECTIONS.

H.-  CONTRACTOR SHALL PROVIDE TEMPORARY PLATFORMS TO ALL FOR WORK IN
CHASES AS NECESSARY.  ALL TEMPORARY PLATFORMS & SET-UP SHALL BE
INCLUDED IN THE CONTRACTOR'S BID.

I.- ASBESTOS IS LIKELY TO BE PRESENT NEAR OR WITHIN THE VERTICAL PIPE
CHASES NOTED ON THE 'PENETRATION SCHEDULE' SHEET P4.3 AT ALL FLOORS
WITHIN THE PROJECT SCOPE.  THE CONTRACTOR SHALL FOLLOW WORK
PRACTICES SPECIFIED IN SECTION  02 82 13.13 OF THE PROJECT TECHNICAL
SPECIFICATIONS.

DEMO GENERAL NOTES
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OVERALL BASEMENT PLUMBING NEW WORK PLAN
SCALE: 1/16"=1'-0"

NORTH

BUILDING 1
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NEW WORK PLAN NOTES

A.- SOME WORK TO BE PERFORMED DURING OFF HOURS (2ND & 3RD SHIFTS).
SEE WALL FINISH AND COORDINATION SCHEDULE ON SHEET P4.1 FOR WORKING
HOURS.

B.- ALL CONTRACTOR WORK TO BE SUPERVISED BY SUPERINTENDENT PROVIDED
BY CONTRACTOR AND A V.A. REPRESENTATIVE.

C.- CONTRACTOR TO WORK ON ONE TO TWO STACKS AT A TIME STARTING FROM

THE TOP FLOOR (NINTH) AND WORKING DOWN FLOOR-BY-FLOOR TO THE

BOTTOM FLOOR (SUB-BASEMENT) BEFORE MOVING TO THE NEXT STACK.

D.- CONTRACTOR TO WORK ON THE PIPING LOCATED WITHIN THE CHASES ONLY
AFTER VISUAL INSPECTION OF OPEN CHASES IS PREFORMED.

E.- ALL FURNITURE TO BE MOVED AND ADEQUATELY COVERED FOR PROTECTION
DURING ALL STAGES OF WORK. CONTRACTOR ALSO TO PROVIDE OTHER MEANS
TO ENSURE FLOOR IS NOT SOILED DURING CONSTRUCTION. CONTRACTOR TO
COORDINATE LOCATIONS WITH V.A. WHERE COVERAGE OF FLOORS AND

FURNITURE IS TO BE REMOVED TO ALLOW OCCUPANCY (BY HOSPITAL

EMPLOYEES) OF THE SPACE DURING NORMAL OFFICE HOURS.

F.- CONTRACTOR TO REPAIR WALL TO THE EXACT EXISTING WALL TYPE AND
FINISHES UNLESS NOTED OTHERWISE, SEE FINISHING SCHEDULE FOR MORE
DETAILS. V.A. REPRESENTATIVE SHALL INSPECT ALL WALL FINISHES. WALL REPAIR
WORK DEEMED UNACCEPTABLE BY THE V.A. SHALL BE REWORKED AT NO COST
TO THE V.A.

G.- CONTRACTOR SHALL PROVIDE TEMPORARY SEALING FOR ALL OPEN CHASES

TO ALLOW FOR OCCUPANCY DURING FIRST SHIFT.  HALF (1/2) INCH DRYWALL IS
ACCEPTABLE FOR SEALING OF THE CHASES AND SEAL ALL OPENINGS AIR TIGHT.

H.- CONTRACTOR SHALL PROVIDE TEMPORARY PLATFORMS TO ALL FOR WORK IN
CHASES AS NECESSARY.  ALL TEMPORARY PLATFORMS & SET-UP SHALL BE
INCLUDED IN THE CONTRACTOR'S BID.

I.- ASBESTOS IS LIKELY TO BE PRESENT NEAR OR WITHIN THE VERTICAL PIPE
CHASES NOTED ON THE 'PENETRATION SCHEDULE' SHEET P4.3 AT ALL FLOORS
WITHIN THE PROJECT SCOPE.  THE CONTRACTOR SHALL FOLLOW WORK
PRACTICES SPECIFIED IN SECTION  02 82 13.13 OF THE PROJECT TECHNICAL
SPECIFICATIONS.

NEW WORK GENERAL NOTES

A.- SOME WORK TO BE PERFORMED DURING OFF HOURS (2ND & 3RD SHIFTS). SEE
WALL FINISH AND COORDINATION SCHEDULE ON SHEET P4.1 FOR WORKING
HOURS.

B.- ALL CONTRACTOR WORK TO BE SUPERVISED BY SUPERINTENDENT PROVIDED
BY CONTRACTOR AND A V.A. REPRESENTATIVE.

C.- CONTRACTOR TO WORK ON ONE TO TWO STACKS AT A TIME STARTING FROM

THE TOP FLOOR (NINTH) AND WORKING DOWN FLOOR-BY-FLOOR TO THE

BOTTOM FLOOR (SUB-BASEMENT) BEFORE MOVING TO THE NEXT STACK.

D.- DEMO OF THE ALL SECTIONS SHOULD ONLY BE LARGE ENOUGH TO ALLOW AN
INDIVIDUAL TO ACCESS THE PLUMBING CHASE AND ALLOW REMOVAL AND
REPLACEMENT OF THE PIPING. CUT OPENING ABOVE EXISTING WALL BASES.

EXISTING WALL BASES SHOULD REMAIN IN PLACE (CONTRACTOR TO PROTECT

EXISTING WALL BASES). SEE SHEET P4.2 FOR MORE DETAIL.

E.- DEMO WORK SHALL INCLUDE WALL OPENINGS (FOR ACCESS TO CHASES) AND
PROVIDE TEMPORARY SEALING MEETING EXISTING WALL RATING, SEE P4.2 FOR
MORE DETAILS. CONTRACTOR TO PROVIDE ADDITIONAL FEATURES AS REQUIRED
PER LOCATIONS INDICATED ON THE DRAWINGS.

F.- ALL EXISTING PIPING THAT HAS BEEN REMOVED TO BE COMPLETELY SEALED
AIRTIGHT AND IS TO REMAIN SEALED DURING ALL PHASES OF TRANSPORTATION
OUT OF THE HOSPITAL. ALL DEMOLISHED PIPE AND HANGERS AND TO BE
DISPOSED FROM SITE. ALL FURNITURE TO BE MOVED AND ADEQUATELY COVERED
FOR PROTECTION DURING ALL STAGES OF WORK. CONTRACTOR ALSO TO
PROVIDE OTHER MEANS TO ENSURE FLOOR IS NOT SOILED DURING
CONSTRUCTION. CONTRACTOR TO COORDINATE LOCATIONS WITH V.A. WHERE
COVERAGE OF FLOORS AND FURNITURE IS TO BE REMOVED TO ALLOW

OCCUPANCY (BY HOSPITAL EMPLOYEES) OF THE SPACE DURING NORMAL OFFICE
HOURS.

G.- ALL DEMOLISHED PIPING IS TO BE REPLACED IMMEDIATELY UPON REMOVAL.
TEMPORARY CONNECTIONS TO EXISTING PIPING WILL BE PROVIDED
IMMEDIATELY AFTER NEW PIPING SECTIONS ARE INSTALLED OR AT THE END OF
EACH CONTRACTOR WORK DAY. HEAVY DUTY NO-HUB COUPLINGS ARE TO BE
USED AS TEMPORARY CONNECTIONS.

H.-  CONTRACTOR SHALL PROVIDE TEMPORARY PLATFORMS TO ALL FOR WORK IN
CHASES AS NECESSARY.  ALL TEMPORARY PLATFORMS & SET-UP SHALL BE
INCLUDED IN THE CONTRACTOR'S BID.

I.- ASBESTOS IS LIKELY TO BE PRESENT NEAR OR WITHIN THE VERTICAL PIPE
CHASES NOTED ON THE 'PENETRATION SCHEDULE' SHEET P4.3 AT ALL FLOORS
WITHIN THE PROJECT SCOPE.  THE CONTRACTOR SHALL FOLLOW WORK
PRACTICES SPECIFIED IN SECTION  02 82 13.13 OF THE PROJECT TECHNICAL
SPECIFICATIONS.

DEMO GENERAL NOTES

1.- STACK  IS OUTSIDE OF THE SCOPE OF WORK FOR THIS PROJECT AND SHOWN
FOR REFERENCE ONLY.

2.- STACK IS INCLUDED IN THE BASE SCOPE OF WORK.

3.- STACK IS DELETED AS  PART OF THE DEDUCTIVE ALTERNATES, SEE
SPECIFICATION 01 00 00 "GENERAL REQUIREMENTS" FOR MORE DETAIL.

4.- POSSIBLE LOCATION OF ASBESTOS CONTAINING INSULATION WITHIN CHASE.

5.- THE CONTRACTOR TO PROVIDE WALLED ROOM WITH NEGATIVE PRESSURE
FOR WORK WITHIN THIS AREA.
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OVERALL FIRST FLOOR PLUMBING NEW WORK PLAN
SCALE: 1/16"=1'-0"
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NEW WORK PLAN NOTES

1.- STACK  IS OUTSIDE OF THE SCOPE OF WORK FOR THIS PROJECT AND SHOWN
FOR REFERENCE ONLY.

2.- STACK IS INCLUDED IN THE BASE SCOPE OF WORK.

3.- STACK IS DELETED AS PART OF THE DEDUCTIVE ALTERNATES, SEE
SPECIFICATION 01 00 00 "GENERAL REQUIREMENTS" FOR MORE DETAIL.

4.- POSSIBLE LOCATION OF ASBESTOS CONTAINING INSULATION WITHIN CHASE.

A.- SOME WORK TO BE PERFORMED DURING OFF HOURS (2ND & 3RD SHIFTS).
SEE WALL FINISH AND COORDINATION SCHEDULE ON SHEET P4.1 FOR WORKING
HOURS.

B.- ALL CONTRACTOR WORK TO BE SUPERVISED BY SUPERINTENDENT PROVIDED
BY CONTRACTOR AND A V.A. REPRESENTATIVE.

C.- CONTRACTOR TO WORK ON ONE TO TWO STACKS AT A TIME STARTING FROM

THE TOP FLOOR (NINTH) AND WORKING DOWN FLOOR-BY-FLOOR TO THE

BOTTOM FLOOR (SUB-BASEMENT) BEFORE MOVING TO THE NEXT STACK.

D.- CONTRACTOR TO WORK ON THE PIPING LOCATED WITHIN THE CHASES ONLY
AFTER VISUAL INSPECTION OF OPEN CHASES IS PREFORMED.

E.- ALL FURNITURE TO BE MOVED AND ADEQUATELY COVERED FOR PROTECTION
DURING ALL STAGES OF WORK. CONTRACTOR ALSO TO PROVIDE OTHER MEANS
TO ENSURE FLOOR IS NOT SOILED DURING CONSTRUCTION. CONTRACTOR TO
COORDINATE LOCATIONS WITH V.A. WHERE COVERAGE OF FLOORS AND

FURNITURE IS TO BE REMOVED TO ALLOW OCCUPANCY (BY HOSPITAL

EMPLOYEES) OF THE SPACE DURING NORMAL OFFICE HOURS.

F.- CONTRACTOR TO REPAIR WALL TO THE EXACT EXISTING WALL TYPE AND
FINISHES UNLESS NOTED OTHERWISE, SEE FINISHING SCHEDULE FOR MORE
DETAILS. V.A. REPRESENTATIVE SHALL INSPECT ALL WALL FINISHES. WALL REPAIR
WORK DEEMED UNACCEPTABLE BY THE V.A. SHALL BE REWORKED AT NO COST
TO THE V.A.

G.- CONTRACTOR SHALL PROVIDE TEMPORARY SEALING FOR ALL OPEN CHASES

TO ALLOW FOR OCCUPANCY DURING FIRST SHIFT.  HALF (1/2) INCH DRYWALL IS
ACCEPTABLE FOR SEALING OF THE CHASES AND SEAL ALL OPENINGS AIR TIGHT.

H.- CONTRACTOR SHALL PROVIDE TEMPORARY PLATFORMS TO ALL FOR WORK IN
CHASES AS NECESSARY.  ALL TEMPORARY PLATFORMS & SET-UP SHALL BE
INCLUDED IN THE CONTRACTOR'S BID.

I.- ASBESTOS IS LIKELY TO BE PRESENT NEAR OR WITHIN THE VERTICAL PIPE
CHASES NOTED ON THE 'PENETRATION SCHEDULE' SHEET P4.3 AT ALL FLOORS
WITHIN THE PROJECT SCOPE.  THE CONTRACTOR SHALL FOLLOW WORK
PRACTICES SPECIFIED IN SECTION  02 82 13.13 OF THE PROJECT TECHNICAL
SPECIFICATIONS.

NEW WORK GENERAL NOTES

A.- SOME WORK TO BE PERFORMED DURING OFF HOURS (2ND & 3RD SHIFTS). SEE
WALL FINISH AND COORDINATION SCHEDULE ON SHEET P4.1 FOR WORKING
HOURS.

B.- ALL CONTRACTOR WORK TO BE SUPERVISED BY SUPERINTENDENT PROVIDED
BY CONTRACTOR AND A V.A. REPRESENTATIVE.

C.- CONTRACTOR TO WORK ON ONE TO TWO STACKS AT A TIME STARTING FROM

THE TOP FLOOR (NINTH) AND WORKING DOWN FLOOR-BY-FLOOR TO THE

BOTTOM FLOOR (SUB-BASEMENT) BEFORE MOVING TO THE NEXT STACK.

D.- DEMO OF THE ALL SECTIONS SHOULD ONLY BE LARGE ENOUGH TO ALLOW AN
INDIVIDUAL TO ACCESS THE PLUMBING CHASE AND ALLOW REMOVAL AND
REPLACEMENT OF THE PIPING. CUT OPENING ABOVE EXISTING WALL BASES.

EXISTING WALL BASES SHOULD REMAIN IN PLACE (CONTRACTOR TO PROTECT

EXISTING WALL BASES). SEE SHEET P4.2 FOR MORE DETAIL.

E.- DEMO WORK SHALL INCLUDE WALL OPENINGS (FOR ACCESS TO CHASES) AND
PROVIDE TEMPORARY SEALING MEETING EXISTING WALL RATING, SEE P4.2 FOR
MORE DETAILS. CONTRACTOR TO PROVIDE ADDITIONAL FEATURES AS REQUIRED
PER LOCATIONS INDICATED ON THE DRAWINGS.

F.- ALL EXISTING PIPING THAT HAS BEEN REMOVED TO BE COMPLETELY SEALED
AIRTIGHT AND IS TO REMAIN SEALED DURING ALL PHASES OF TRANSPORTATION
OUT OF THE HOSPITAL. ALL DEMOLISHED PIPE AND HANGERS AND TO BE
DISPOSED FROM SITE. ALL FURNITURE TO BE MOVED AND ADEQUATELY COVERED
FOR PROTECTION DURING ALL STAGES OF WORK. CONTRACTOR ALSO TO
PROVIDE OTHER MEANS TO ENSURE FLOOR IS NOT SOILED DURING
CONSTRUCTION. CONTRACTOR TO COORDINATE LOCATIONS WITH V.A. WHERE
COVERAGE OF FLOORS AND FURNITURE IS TO BE REMOVED TO ALLOW

OCCUPANCY (BY HOSPITAL EMPLOYEES) OF THE SPACE DURING NORMAL OFFICE
HOURS.

G.- ALL DEMOLISHED PIPING IS TO BE REPLACED IMMEDIATELY UPON REMOVAL.
TEMPORARY CONNECTIONS TO EXISTING PIPING WILL BE PROVIDED
IMMEDIATELY AFTER NEW PIPING SECTIONS ARE INSTALLED OR AT THE END OF
EACH CONTRACTOR WORK DAY. HEAVY DUTY NO-HUB COUPLINGS ARE TO BE
USED AS TEMPORARY CONNECTIONS.

H.-  CONTRACTOR SHALL PROVIDE TEMPORARY PLATFORMS TO ALL FOR WORK IN
CHASES AS NECESSARY.  ALL TEMPORARY PLATFORMS & SET-UP SHALL BE
INCLUDED IN THE CONTRACTOR'S BID.

I.- ASBESTOS IS LIKELY TO BE PRESENT NEAR OR WITHIN THE VERTICAL PIPE
CHASES NOTED ON THE 'PENETRATION SCHEDULE' SHEET P4.3 AT ALL FLOORS
WITHIN THE PROJECT SCOPE.  THE CONTRACTOR SHALL FOLLOW WORK
PRACTICES SPECIFIED IN SECTION  02 82 13.13 OF THE PROJECT TECHNICAL
SPECIFICATIONS.

DEMO GENERAL NOTES
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NEW WORK PLAN NOTES

1.- STACK  IS OUTSIDE OF THE SCOPE OF WORK FOR THIS PROJECT AND SHOWN
FOR REFERENCE ONLY.

2.- STACK IS INCLUDED IN THE BASE SCOPE OF WORK.

3.- STACK IS DELETED AS PART OF THE DEDUCTIVE ALTERNATES, SEE
SPECIFICATION 01 00 00 "GENERAL REQUIREMENTS" FOR MORE DETAIL.

4.- POSSIBLE LOCATION OF ASBESTOS CONTAINING INSULATION WITHIN CHASE.

5.- THE CONTRACTOR TO PROVIDE WALLED ROOM WITH NEGATIVE PRESSURE
FOR WORK WITHIN THIS AREA.

A.- SOME WORK TO BE PERFORMED DURING OFF HOURS (2ND & 3RD SHIFTS).
SEE WALL FINISH AND COORDINATION SCHEDULE ON SHEET P4.1 FOR WORKING
HOURS.

B.- ALL CONTRACTOR WORK TO BE SUPERVISED BY SUPERINTENDENT PROVIDED
BY CONTRACTOR AND A V.A. REPRESENTATIVE.

C.- CONTRACTOR TO WORK ON ONE TO TWO STACKS AT A TIME STARTING FROM

THE TOP FLOOR (NINTH) AND WORKING DOWN FLOOR-BY-FLOOR TO THE

BOTTOM FLOOR (SUB-BASEMENT) BEFORE MOVING TO THE NEXT STACK.

D.- CONTRACTOR TO WORK ON THE PIPING LOCATED WITHIN THE CHASES ONLY
AFTER VISUAL INSPECTION OF OPEN CHASES IS PREFORMED.

E.- ALL FURNITURE TO BE MOVED AND ADEQUATELY COVERED FOR PROTECTION
DURING ALL STAGES OF WORK. CONTRACTOR ALSO TO PROVIDE OTHER MEANS
TO ENSURE FLOOR IS NOT SOILED DURING CONSTRUCTION. CONTRACTOR TO
COORDINATE LOCATIONS WITH V.A. WHERE COVERAGE OF FLOORS AND

FURNITURE IS TO BE REMOVED TO ALLOW OCCUPANCY (BY HOSPITAL

EMPLOYEES) OF THE SPACE DURING NORMAL OFFICE HOURS.

F.- CONTRACTOR TO REPAIR WALL TO THE EXACT EXISTING WALL TYPE AND
FINISHES UNLESS NOTED OTHERWISE, SEE FINISHING SCHEDULE FOR MORE
DETAILS. V.A. REPRESENTATIVE SHALL INSPECT ALL WALL FINISHES. WALL REPAIR
WORK DEEMED UNACCEPTABLE BY THE V.A. SHALL BE REWORKED AT NO COST
TO THE V.A.

G.- CONTRACTOR SHALL PROVIDE TEMPORARY SEALING FOR ALL OPEN CHASES

TO ALLOW FOR OCCUPANCY DURING FIRST SHIFT.  HALF (1/2) INCH DRYWALL IS
ACCEPTABLE FOR SEALING OF THE CHASES AND SEAL ALL OPENINGS AIR TIGHT.

H.- CONTRACTOR SHALL PROVIDE TEMPORARY PLATFORMS TO ALL FOR WORK IN
CHASES AS NECESSARY.  ALL TEMPORARY PLATFORMS & SET-UP SHALL BE
INCLUDED IN THE CONTRACTOR'S BID.

I.- ASBESTOS IS LIKELY TO BE PRESENT NEAR OR WITHIN THE VERTICAL PIPE
CHASES NOTED ON THE 'PENETRATION SCHEDULE' SHEET P4.3 AT ALL FLOORS
WITHIN THE PROJECT SCOPE.  THE CONTRACTOR SHALL FOLLOW WORK
PRACTICES SPECIFIED IN SECTION  02 82 13.13 OF THE PROJECT TECHNICAL
SPECIFICATIONS.

NEW WORK GENERAL NOTES

A.- SOME WORK TO BE PERFORMED DURING OFF HOURS (2ND & 3RD SHIFTS). SEE
WALL FINISH AND COORDINATION SCHEDULE ON SHEET P4.1 FOR WORKING
HOURS.

B.- ALL CONTRACTOR WORK TO BE SUPERVISED BY SUPERINTENDENT PROVIDED
BY CONTRACTOR AND A V.A. REPRESENTATIVE.

C.- CONTRACTOR TO WORK ON ONE TO TWO STACKS AT A TIME STARTING FROM

THE TOP FLOOR (NINTH) AND WORKING DOWN FLOOR-BY-FLOOR TO THE

BOTTOM FLOOR (SUB-BASEMENT) BEFORE MOVING TO THE NEXT STACK.

D.- DEMO OF THE ALL SECTIONS SHOULD ONLY BE LARGE ENOUGH TO ALLOW AN
INDIVIDUAL TO ACCESS THE PLUMBING CHASE AND ALLOW REMOVAL AND
REPLACEMENT OF THE PIPING. CUT OPENING ABOVE EXISTING WALL BASES.

EXISTING WALL BASES SHOULD REMAIN IN PLACE (CONTRACTOR TO PROTECT

EXISTING WALL BASES). SEE SHEET P4.2 FOR MORE DETAIL.

E.- DEMO WORK SHALL INCLUDE WALL OPENINGS (FOR ACCESS TO CHASES) AND
PROVIDE TEMPORARY SEALING MEETING EXISTING WALL RATING, SEE P4.2 FOR
MORE DETAILS. CONTRACTOR TO PROVIDE ADDITIONAL FEATURES AS REQUIRED
PER LOCATIONS INDICATED ON THE DRAWINGS.

F.- ALL EXISTING PIPING THAT HAS BEEN REMOVED TO BE COMPLETELY SEALED
AIRTIGHT AND IS TO REMAIN SEALED DURING ALL PHASES OF TRANSPORTATION
OUT OF THE HOSPITAL. ALL DEMOLISHED PIPE AND HANGERS AND TO BE
DISPOSED FROM SITE. ALL FURNITURE TO BE MOVED AND ADEQUATELY COVERED
FOR PROTECTION DURING ALL STAGES OF WORK. CONTRACTOR ALSO TO
PROVIDE OTHER MEANS TO ENSURE FLOOR IS NOT SOILED DURING
CONSTRUCTION. CONTRACTOR TO COORDINATE LOCATIONS WITH V.A. WHERE
COVERAGE OF FLOORS AND FURNITURE IS TO BE REMOVED TO ALLOW

OCCUPANCY (BY HOSPITAL EMPLOYEES) OF THE SPACE DURING NORMAL OFFICE
HOURS.

G.- ALL DEMOLISHED PIPING IS TO BE REPLACED IMMEDIATELY UPON REMOVAL.
TEMPORARY CONNECTIONS TO EXISTING PIPING WILL BE PROVIDED
IMMEDIATELY AFTER NEW PIPING SECTIONS ARE INSTALLED OR AT THE END OF
EACH CONTRACTOR WORK DAY. HEAVY DUTY NO-HUB COUPLINGS ARE TO BE
USED AS TEMPORARY CONNECTIONS.

H.-  CONTRACTOR SHALL PROVIDE TEMPORARY PLATFORMS TO ALL FOR WORK IN
CHASES AS NECESSARY.  ALL TEMPORARY PLATFORMS & SET-UP SHALL BE
INCLUDED IN THE CONTRACTOR'S BID.

I.- ASBESTOS IS LIKELY TO BE PRESENT NEAR OR WITHIN THE VERTICAL PIPE
CHASES NOTED ON THE 'PENETRATION SCHEDULE' SHEET P4.3 AT ALL FLOORS
WITHIN THE PROJECT SCOPE.  THE CONTRACTOR SHALL FOLLOW WORK
PRACTICES SPECIFIED IN SECTION  02 82 13.13 OF THE PROJECT TECHNICAL
SPECIFICATIONS.

DEMO GENERAL NOTES
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NEW WORK PLAN NOTES

1.- STACK  IS OUTSIDE OF THE SCOPE OF WORK FOR THIS PROJECT AND SHOWN
FOR REFERENCE ONLY.

2.- STACK IS INCLUDED IN THE BASE SCOPE OF WORK.

3.- STACK IS DELETED AS PART OF THE DEDUCTIVE ALTERNATES, SEE
SPECIFICATION 01 00 00 "GENERAL REQUIREMENTS" FOR MORE DETAIL.

4.- POSSIBLE LOCATION OF ASBESTOS CONTAINING INSULATION WITHIN CHASE.

5.- THE CONTRACTOR TO PROVIDE WALLED ROOM WITH NEGATIVE PRESSURE
FOR WORK WITHIN THIS AREA.

6.-HOOD IN THIS ROOM IS A CLASS  5 BIOSAFETY HOOD WITH HEPA FILTRATION
FOR ONCOLOGY. ALL WORK IS TO BE COORDINATED WITH COTR. WORK IN THIS
ROOM SHALL BE SCHEDULED ONE MONTH IN ADVANCE AND MUST BE
PERFORMED DURING NIGHTS AND WEEKENDS.

A.- SOME WORK TO BE PERFORMED DURING OFF HOURS (2ND & 3RD SHIFTS).
SEE WALL FINISH AND COORDINATION SCHEDULE ON SHEET P4.1 FOR WORKING
HOURS.

B.- ALL CONTRACTOR WORK TO BE SUPERVISED BY SUPERINTENDENT PROVIDED
BY CONTRACTOR AND A V.A. REPRESENTATIVE.

C.- CONTRACTOR TO WORK ON ONE TO TWO STACKS AT A TIME STARTING FROM

THE TOP FLOOR (NINTH) AND WORKING DOWN FLOOR-BY-FLOOR TO THE

BOTTOM FLOOR (SUB-BASEMENT) BEFORE MOVING TO THE NEXT STACK.

D.- CONTRACTOR TO WORK ON THE PIPING LOCATED WITHIN THE CHASES ONLY
AFTER VISUAL INSPECTION OF OPEN CHASES IS PREFORMED.

E.- ALL FURNITURE TO BE MOVED AND ADEQUATELY COVERED FOR PROTECTION
DURING ALL STAGES OF WORK. CONTRACTOR ALSO TO PROVIDE OTHER MEANS
TO ENSURE FLOOR IS NOT SOILED DURING CONSTRUCTION. CONTRACTOR TO
COORDINATE LOCATIONS WITH V.A. WHERE COVERAGE OF FLOORS AND

FURNITURE IS TO BE REMOVED TO ALLOW OCCUPANCY (BY HOSPITAL

EMPLOYEES) OF THE SPACE DURING NORMAL OFFICE HOURS.

F.- CONTRACTOR TO REPAIR WALL TO THE EXACT EXISTING WALL TYPE AND
FINISHES UNLESS NOTED OTHERWISE, SEE FINISHING SCHEDULE FOR MORE
DETAILS. V.A. REPRESENTATIVE SHALL INSPECT ALL WALL FINISHES. WALL REPAIR
WORK DEEMED UNACCEPTABLE BY THE V.A. SHALL BE REWORKED AT NO COST
TO THE V.A.

G.- CONTRACTOR SHALL PROVIDE TEMPORARY SEALING FOR ALL OPEN CHASES

TO ALLOW FOR OCCUPANCY DURING FIRST SHIFT.  HALF (1/2) INCH DRYWALL IS
ACCEPTABLE FOR SEALING OF THE CHASES AND SEAL ALL OPENINGS AIR TIGHT.

H.- CONTRACTOR SHALL PROVIDE TEMPORARY PLATFORMS TO ALL FOR WORK IN
CHASES AS NECESSARY.  ALL TEMPORARY PLATFORMS & SET-UP SHALL BE
INCLUDED IN THE CONTRACTOR'S BID.

I.- ASBESTOS IS LIKELY TO BE PRESENT NEAR OR WITHIN THE VERTICAL PIPE
CHASES NOTED ON THE 'PENETRATION SCHEDULE' SHEET P4.3 AT ALL FLOORS
WITHIN THE PROJECT SCOPE.  THE CONTRACTOR SHALL FOLLOW WORK
PRACTICES SPECIFIED IN SECTION  02 82 13.13 OF THE PROJECT TECHNICAL
SPECIFICATIONS.

NEW WORK GENERAL NOTES

A.- SOME WORK TO BE PERFORMED DURING OFF HOURS (2ND & 3RD SHIFTS). SEE
WALL FINISH AND COORDINATION SCHEDULE ON SHEET P4.1 FOR WORKING
HOURS..

B.- ALL CONTRACTOR WORK TO BE SUPERVISED BY SUPERINTENDENT PROVIDED
BY CONTRACTOR AND A V.A. REPRESENTATIVE.

C.- CONTRACTOR TO WORK ON ONE TO TWO STACKS AT A TIME STARTING FROM

THE TOP FLOOR (NINTH) AND WORKING DOWN FLOOR-BY-FLOOR TO THE

BOTTOM FLOOR (SUB-BASEMENT) BEFORE MOVING TO THE NEXT STACK.

D.- DEMO OF THE ALL SECTIONS SHOULD ONLY BE LARGE ENOUGH TO ALLOW AN
INDIVIDUAL TO ACCESS THE PLUMBING CHASE AND ALLOW REMOVAL AND
REPLACEMENT OF THE PIPING. CUT OPENING ABOVE EXISTING WALL BASES.

EXISTING WALL BASES SHOULD REMAIN IN PLACE (CONTRACTOR TO PROTECT

EXISTING WALL BASES). SEE SHEET P4.2 FOR MORE DETAIL.

E.- DEMO WORK SHALL INCLUDE WALL OPENINGS (FOR ACCESS TO CHASES) AND
PROVIDE TEMPORARY SEALING MEETING EXISTING WALL RATING, SEE P4.2 FOR
MORE DETAILS. CONTRACTOR TO PROVIDE ADDITIONAL FEATURES AS REQUIRED
PER LOCATIONS INDICATED ON THE DRAWINGS.

F.- ALL EXISTING PIPING THAT HAS BEEN REMOVED TO BE COMPLETELY SEALED
AIRTIGHT AND IS TO REMAIN SEALED DURING ALL PHASES OF TRANSPORTATION
OUT OF THE HOSPITAL. ALL DEMOLISHED PIPE AND HANGERS AND TO BE
DISPOSED FROM SITE. ALL FURNITURE TO BE MOVED AND ADEQUATELY COVERED
FOR PROTECTION DURING ALL STAGES OF WORK. CONTRACTOR ALSO TO
PROVIDE OTHER MEANS TO ENSURE FLOOR IS NOT SOILED DURING
CONSTRUCTION. CONTRACTOR TO COORDINATE LOCATIONS WITH V.A. WHERE
COVERAGE OF FLOORS AND FURNITURE IS TO BE REMOVED TO ALLOW

OCCUPANCY (BY HOSPITAL EMPLOYEES) OF THE SPACE DURING NORMAL OFFICE
HOURS.

G.- ALL DEMOLISHED PIPING IS TO BE REPLACED IMMEDIATELY UPON REMOVAL.
TEMPORARY CONNECTIONS TO EXISTING PIPING WILL BE PROVIDED
IMMEDIATELY AFTER NEW PIPING SECTIONS ARE INSTALLED OR AT THE END OF
EACH CONTRACTOR WORK DAY. HEAVY DUTY NO-HUB COUPLINGS ARE TO BE
USED AS TEMPORARY CONNECTIONS.

H.-  CONTRACTOR SHALL PROVIDE TEMPORARY PLATFORMS TO ALL FOR WORK IN
CHASES AS NECESSARY.  ALL TEMPORARY PLATFORMS & SET-UP SHALL BE
INCLUDED IN THE CONTRACTOR'S BID.

I.- ASBESTOS IS LIKELY TO BE PRESENT NEAR OR WITHIN THE VERTICAL PIPE
CHASES NOTED ON THE 'PENETRATION SCHEDULE' SHEET P4.3 AT ALL FLOORS
WITHIN THE PROJECT SCOPE.  THE CONTRACTOR SHALL FOLLOW WORK
PRACTICES SPECIFIED IN SECTION  02 82 13.13 OF THE PROJECT TECHNICAL
SPECIFICATIONS.
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NEW WORK PLAN NOTES

1.- STACK  IS OUTSIDE OF THE SCOPE OF WORK FOR THIS PROJECT AND SHOWN
FOR REFERENCE ONLY.

2.- STACK IS INCLUDED IN THE BASE SCOPE OF WORK.

3.- STACK IS DELETED AS PART OF THE DEDUCTIVE ALTERNATES, SEE
SPECIFICATION 01 00 00 "GENERAL REQUIREMENTS" FOR MORE DETAIL.

4.- POSSIBLE LOCATION OF ASBESTOS CONTAINING INSULATION WITHIN CHASE.

5.- THE CONTRACTOR TO PROVIDE WALLED ROOM WITH NEGATIVE PRESSURE
FOR WORK WITHIN THIS AREA.

A.- SOME WORK TO BE PERFORMED DURING OFF HOURS (2ND & 3RD SHIFTS).
SEE WALL FINISH AND COORDINATION SCHEDULE ON SHEET P4.1 FOR WORKING
HOURS.

B.- ALL CONTRACTOR WORK TO BE SUPERVISED BY SUPERINTENDENT PROVIDED
BY CONTRACTOR AND A V.A. REPRESENTATIVE.

C.- CONTRACTOR TO WORK ON ONE TO TWO STACKS AT A TIME STARTING FROM

THE TOP FLOOR (NINTH) AND WORKING DOWN FLOOR-BY-FLOOR TO THE

BOTTOM FLOOR (SUB-BASEMENT) BEFORE MOVING TO THE NEXT STACK.

D.- CONTRACTOR TO WORK ON THE PIPING LOCATED WITHIN THE CHASES ONLY
AFTER VISUAL INSPECTION OF OPEN CHASES IS PREFORMED.

E.- ALL FURNITURE TO BE MOVED AND ADEQUATELY COVERED FOR PROTECTION
DURING ALL STAGES OF WORK. CONTRACTOR ALSO TO PROVIDE OTHER MEANS
TO ENSURE FLOOR IS NOT SOILED DURING CONSTRUCTION. CONTRACTOR TO
COORDINATE LOCATIONS WITH V.A. WHERE COVERAGE OF FLOORS AND

FURNITURE IS TO BE REMOVED TO ALLOW OCCUPANCY (BY HOSPITAL

EMPLOYEES) OF THE SPACE DURING NORMAL OFFICE HOURS.

F.- CONTRACTOR TO REPAIR WALL TO THE EXACT EXISTING WALL TYPE AND
FINISHES UNLESS NOTED OTHERWISE, SEE FINISHING SCHEDULE FOR MORE
DETAILS. V.A. REPRESENTATIVE SHALL INSPECT ALL WALL FINISHES. WALL REPAIR
WORK DEEMED UNACCEPTABLE BY THE V.A. SHALL BE REWORKED AT NO COST
TO THE V.A.

G.- CONTRACTOR SHALL PROVIDE TEMPORARY SEALING FOR ALL OPEN CHASES

TO ALLOW FOR OCCUPANCY DURING FIRST SHIFT.  HALF (1/2) INCH DRYWALL IS
ACCEPTABLE FOR SEALING OF THE CHASES AND SEAL ALL OPENINGS AIR TIGHT.

H.- CONTRACTOR SHALL PROVIDE TEMPORARY PLATFORMS TO ALL FOR WORK IN
CHASES AS NECESSARY.  ALL TEMPORARY PLATFORMS & SET-UP SHALL BE
INCLUDED IN THE CONTRACTOR'S BID.

I.- ASBESTOS IS LIKELY TO BE PRESENT NEAR OR WITHIN THE VERTICAL PIPE
CHASES NOTED ON THE 'PENETRATION SCHEDULE' SHEET P4.3 AT ALL FLOORS
WITHIN THE PROJECT SCOPE.  THE CONTRACTOR SHALL FOLLOW WORK
PRACTICES SPECIFIED IN SECTION  02 82 13.13 OF THE PROJECT TECHNICAL
SPECIFICATIONS.

NEW WORK GENERAL NOTES

A.- SOME WORK TO BE PERFORMED DURING OFF HOURS (2ND & 3RD SHIFTS). SEE
WALL FINISH AND COORDINATION SCHEDULE ON SHEET P4.1 FOR WORKING
HOURS.

B.- ALL CONTRACTOR WORK TO BE SUPERVISED BY SUPERINTENDENT PROVIDED
BY CONTRACTOR AND A V.A. REPRESENTATIVE.

C.- CONTRACTOR TO WORK ON ONE TO TWO STACKS AT A TIME STARTING FROM

THE TOP FLOOR (NINTH) AND WORKING DOWN FLOOR-BY-FLOOR TO THE

BOTTOM FLOOR (SUB-BASEMENT) BEFORE MOVING TO THE NEXT STACK.

D.- DEMO OF THE ALL SECTIONS SHOULD ONLY BE LARGE ENOUGH TO ALLOW AN
INDIVIDUAL TO ACCESS THE PLUMBING CHASE AND ALLOW REMOVAL AND
REPLACEMENT OF THE PIPING. CUT OPENING ABOVE EXISTING WALL BASES.

EXISTING WALL BASES SHOULD REMAIN IN PLACE (CONTRACTOR TO PROTECT

EXISTING WALL BASES). SEE SHEET P4.2 FOR MORE DETAIL.

E.- DEMO WORK SHALL INCLUDE WALL OPENINGS (FOR ACCESS TO CHASES) AND
PROVIDE TEMPORARY SEALING MEETING EXISTING WALL RATING, SEE P4.2 FOR
MORE DETAILS. CONTRACTOR TO PROVIDE ADDITIONAL FEATURES AS REQUIRED
PER LOCATIONS INDICATED ON THE DRAWINGS.

F.- ALL EXISTING PIPING THAT HAS BEEN REMOVED TO BE COMPLETELY SEALED
AIRTIGHT AND IS TO REMAIN SEALED DURING ALL PHASES OF TRANSPORTATION
OUT OF THE HOSPITAL. ALL DEMOLISHED PIPE AND HANGERS AND TO BE
DISPOSED FROM SITE. ALL FURNITURE TO BE MOVED AND ADEQUATELY COVERED
FOR PROTECTION DURING ALL STAGES OF WORK. CONTRACTOR ALSO TO
PROVIDE OTHER MEANS TO ENSURE FLOOR IS NOT SOILED DURING
CONSTRUCTION. CONTRACTOR TO COORDINATE LOCATIONS WITH V.A. WHERE
COVERAGE OF FLOORS AND FURNITURE IS TO BE REMOVED TO ALLOW

OCCUPANCY (BY HOSPITAL EMPLOYEES) OF THE SPACE DURING NORMAL OFFICE
HOURS.

G.- ALL DEMOLISHED PIPING IS TO BE REPLACED IMMEDIATELY UPON REMOVAL.
TEMPORARY CONNECTIONS TO EXISTING PIPING WILL BE PROVIDED
IMMEDIATELY AFTER NEW PIPING SECTIONS ARE INSTALLED OR AT THE END OF
EACH CONTRACTOR WORK DAY. HEAVY DUTY NO-HUB COUPLINGS ARE TO BE
USED AS TEMPORARY CONNECTIONS.

H.-  CONTRACTOR SHALL PROVIDE TEMPORARY PLATFORMS TO ALL FOR WORK IN
CHASES AS NECESSARY.  ALL TEMPORARY PLATFORMS & SET-UP SHALL BE
INCLUDED IN THE CONTRACTOR'S BID.

I.- ASBESTOS IS LIKELY TO BE PRESENT NEAR OR WITHIN THE VERTICAL PIPE
CHASES NOTED ON THE 'PENETRATION SCHEDULE' SHEET P4.3 AT ALL FLOORS
WITHIN THE PROJECT SCOPE.  THE CONTRACTOR SHALL FOLLOW WORK
PRACTICES SPECIFIED IN SECTION  02 82 13.13 OF THE PROJECT TECHNICAL
SPECIFICATIONS.
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NEW WORK PLAN NOTES

1.- STACK  IS OUTSIDE OF THE SCOPE OF WORK FOR THIS PROJECT AND SHOWN
FOR REFERENCE ONLY.

2.- STACK IS INCLUDED IN THE BASE SCOPE OF WORK.

3.- STACK IS DELETED AS PART OF THE DEDUCTIVE ALTERNATES, SEE
SPECIFICATION 01 00 00 "GENERAL REQUIREMENTS" FOR MORE DETAIL.

4.- POSSIBLE LOCATION OF ASBESTOS CONTAINING INSULATION WITHIN CHASE.

5.- THE CONTRACTOR TO PROVIDE WALLED ROOM WITH NEGATIVE PRESSURE
FOR WORK WITHIN THIS AREA.

A.- SOME WORK TO BE PERFORMED DURING OFF HOURS (2ND & 3RD SHIFTS).
SEE WALL FINISH AND COORDINATION SCHEDULE ON SHEET P4.1 FOR WORKING
HOURS.

B.- ALL CONTRACTOR WORK TO BE SUPERVISED BY SUPERINTENDENT PROVIDED
BY CONTRACTOR AND A V.A. REPRESENTATIVE.

C.- CONTRACTOR TO WORK ON ONE TO TWO STACKS AT A TIME STARTING FROM

THE TOP FLOOR (NINTH) AND WORKING DOWN FLOOR-BY-FLOOR TO THE

BOTTOM FLOOR (SUB-BASEMENT) BEFORE MOVING TO THE NEXT STACK.

D.- CONTRACTOR TO WORK ON THE PIPING LOCATED WITHIN THE CHASES ONLY
AFTER VISUAL INSPECTION OF OPEN CHASES IS PREFORMED.

E.- ALL FURNITURE TO BE MOVED AND ADEQUATELY COVERED FOR PROTECTION
DURING ALL STAGES OF WORK. CONTRACTOR ALSO TO PROVIDE OTHER MEANS
TO ENSURE FLOOR IS NOT SOILED DURING CONSTRUCTION. CONTRACTOR TO
COORDINATE LOCATIONS WITH V.A. WHERE COVERAGE OF FLOORS AND

FURNITURE IS TO BE REMOVED TO ALLOW OCCUPANCY (BY HOSPITAL

EMPLOYEES) OF THE SPACE DURING NORMAL OFFICE HOURS.

F.- CONTRACTOR TO REPAIR WALL TO THE EXACT EXISTING WALL TYPE AND
FINISHES UNLESS NOTED OTHERWISE, SEE FINISHING SCHEDULE FOR MORE
DETAILS. V.A. REPRESENTATIVE SHALL INSPECT ALL WALL FINISHES. WALL REPAIR
WORK DEEMED UNACCEPTABLE BY THE V.A. SHALL BE REWORKED AT NO COST
TO THE V.A.

G.- CONTRACTOR SHALL PROVIDE TEMPORARY SEALING FOR ALL OPEN CHASES

TO ALLOW FOR OCCUPANCY DURING FIRST SHIFT.  HALF (1/2) INCH DRYWALL IS
ACCEPTABLE FOR SEALING OF THE CHASES AND SEAL ALL OPENINGS AIR TIGHT.

H.- CONTRACTOR SHALL PROVIDE TEMPORARY PLATFORMS TO ALL FOR WORK IN
CHASES AS NECESSARY.  ALL TEMPORARY PLATFORMS & SET-UP SHALL BE
INCLUDED IN THE CONTRACTOR'S BID.

I.- ASBESTOS IS LIKELY TO BE PRESENT NEAR OR WITHIN THE VERTICAL PIPE
CHASES NOTED ON THE 'PENETRATION SCHEDULE' SHEET P4.3 AT ALL FLOORS
WITHIN THE PROJECT SCOPE.  THE CONTRACTOR SHALL FOLLOW WORK
PRACTICES SPECIFIED IN SECTION  02 82 13.13 OF THE PROJECT TECHNICAL
SPECIFICATIONS.

NEW WORK GENERAL NOTES

A.- SOME WORK TO BE PERFORMED DURING OFF HOURS (2ND & 3RD SHIFTS). SEE
WALL FINISH AND COORDINATION SCHEDULE ON SHEET P4.1 FOR WORKING
HOURS.

B.- ALL CONTRACTOR WORK TO BE SUPERVISED BY SUPERINTENDENT PROVIDED
BY CONTRACTOR AND A V.A. REPRESENTATIVE.

C.- CONTRACTOR TO WORK ON ONE TO TWO STACKS AT A TIME STARTING FROM

THE TOP FLOOR (NINTH) AND WORKING DOWN FLOOR-BY-FLOOR TO THE

BOTTOM FLOOR (SUB-BASEMENT) BEFORE MOVING TO THE NEXT STACK.

D.- DEMO OF THE ALL SECTIONS SHOULD ONLY BE LARGE ENOUGH TO ALLOW AN
INDIVIDUAL TO ACCESS THE PLUMBING CHASE AND ALLOW REMOVAL AND
REPLACEMENT OF THE PIPING. CUT OPENING ABOVE EXISTING WALL BASES.

EXISTING WALL BASES SHOULD REMAIN IN PLACE (CONTRACTOR TO PROTECT

EXISTING WALL BASES). SEE SHEET P4.2 FOR MORE DETAIL.

E.- DEMO WORK SHALL INCLUDE WALL OPENINGS (FOR ACCESS TO CHASES) AND
PROVIDE TEMPORARY SEALING MEETING EXISTING WALL RATING, SEE P4.2 FOR
MORE DETAILS. CONTRACTOR TO PROVIDE ADDITIONAL FEATURES AS REQUIRED
PER LOCATIONS INDICATED ON THE DRAWINGS.

F.- ALL EXISTING PIPING THAT HAS BEEN REMOVED TO BE COMPLETELY SEALED
AIRTIGHT AND IS TO REMAIN SEALED DURING ALL PHASES OF TRANSPORTATION
OUT OF THE HOSPITAL. ALL DEMOLISHED PIPE AND HANGERS AND TO BE
DISPOSED FROM SITE. ALL FURNITURE TO BE MOVED AND ADEQUATELY COVERED
FOR PROTECTION DURING ALL STAGES OF WORK. CONTRACTOR ALSO TO
PROVIDE OTHER MEANS TO ENSURE FLOOR IS NOT SOILED DURING
CONSTRUCTION. CONTRACTOR TO COORDINATE LOCATIONS WITH V.A. WHERE
COVERAGE OF FLOORS AND FURNITURE IS TO BE REMOVED TO ALLOW

OCCUPANCY (BY HOSPITAL EMPLOYEES) OF THE SPACE DURING NORMAL OFFICE
HOURS.

G.- ALL DEMOLISHED PIPING IS TO BE REPLACED IMMEDIATELY UPON REMOVAL.
TEMPORARY CONNECTIONS TO EXISTING PIPING WILL BE PROVIDED
IMMEDIATELY AFTER NEW PIPING SECTIONS ARE INSTALLED OR AT THE END OF
EACH CONTRACTOR WORK DAY. HEAVY DUTY NO-HUB COUPLINGS ARE TO BE
USED AS TEMPORARY CONNECTIONS.

H.-  CONTRACTOR SHALL PROVIDE TEMPORARY PLATFORMS TO ALL FOR WORK IN
CHASES AS NECESSARY.  ALL TEMPORARY PLATFORMS & SET-UP SHALL BE
INCLUDED IN THE CONTRACTOR'S BID.

I.- ASBESTOS IS LIKELY TO BE PRESENT NEAR OR WITHIN THE VERTICAL PIPE
CHASES NOTED ON THE 'PENETRATION SCHEDULE' SHEET P4.3 AT ALL FLOORS
WITHIN THE PROJECT SCOPE.  THE CONTRACTOR SHALL FOLLOW WORK
PRACTICES SPECIFIED IN SECTION  02 82 13.13 OF THE PROJECT TECHNICAL
SPECIFICATIONS.
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THIS AREA IS A SECURE AREA.
COORDINATE WITH VA FOR
WORKING REQUIREMENTS.

7

2

NEW WORK PLAN NOTES

1.- STACK  IS OUTSIDE OF THE SCOPE OF WORK FOR THIS PROJECT AND SHOWN
FOR REFERENCE ONLY.

2.- STACK IS INCLUDED IN THE BASE SCOPE OF WORK.

3.- STACK IS DELETED AS PART OF THE DEDUCTIVE ALTERNATES, SEE
SPECIFICATION 01 00 00 "GENERAL REQUIREMENTS" FOR MORE DETAIL.

4.- POSSIBLE LOCATION OF ASBESTOS CONTAINING INSULATION WITHIN CHASE.

5.- THE CONTRACTOR TO PROVIDE WALLED ROOM WITH NEGATIVE PRESSURE
FOR WORK WITHIN THIS AREA.

6.- COORDINATE CLOSELY WITH MEDICAL STAFF FOR EXTRA REQUIREMENTS
NEED FOR WORK IN PSYCH. WARD.

7.MAINTAIN WINDOW INTEGRITY AND VISIBILITY WHILE PERFORMING WORK IN
THIS AREA.

A.- SOME WORK TO BE PERFORMED DURING OFF HOURS (2ND & 3RD SHIFTS).
SEE WALL FINISH AND COORDINATION SCHEDULE ON SHEET P4.1 FOR WORKING
HOURS.

B.- ALL CONTRACTOR WORK TO BE SUPERVISED BY SUPERINTENDENT PROVIDED
BY CONTRACTOR AND A V.A. REPRESENTATIVE.

C.- CONTRACTOR TO WORK ON ONE TO TWO STACKS AT A TIME STARTING FROM

THE TOP FLOOR (NINTH) AND WORKING DOWN FLOOR-BY-FLOOR TO THE

BOTTOM FLOOR (SUB-BASEMENT) BEFORE MOVING TO THE NEXT STACK.   WORK
IN PATIENT ROOMS IS NOT ALLOWED BETWEEN NOVEMBER AND MARCH.
PATIENT ROOMS MAY ONLY BE WORKED ON ONE ROOM AT A TIME.

D.- CONTRACTOR TO WORK ON THE PIPING LOCATED WITHIN THE CHASES ONLY
AFTER VISUAL INSPECTION OF OPEN CHASES IS PREFORMED.

E.- ALL FURNITURE TO BE MOVED AND ADEQUATELY COVERED FOR PROTECTION
DURING ALL STAGES OF WORK. CONTRACTOR ALSO TO PROVIDE OTHER MEANS
TO ENSURE FLOOR IS NOT SOILED DURING CONSTRUCTION. CONTRACTOR TO
COORDINATE LOCATIONS WITH V.A. WHERE COVERAGE OF FLOORS AND

FURNITURE IS TO BE REMOVED TO ALLOW OCCUPANCY (BY HOSPITAL

EMPLOYEES) OF THE SPACE DURING NORMAL OFFICE HOURS.

F.- CONTRACTOR TO REPAIR WALL TO THE EXACT EXISTING WALL TYPE AND
FINISHES UNLESS NOTED OTHERWISE, SEE FINISHING SCHEDULE FOR MORE
DETAILS. V.A. REPRESENTATIVE SHALL INSPECT ALL WALL FINISHES. WALL REPAIR
WORK DEEMED UNACCEPTABLE BY THE V.A. SHALL BE REWORKED AT NO COST
TO THE V.A.

G.- CONTRACTOR SHALL PROVIDE TEMPORARY SEALING FOR ALL OPEN CHASES

TO ALLOW FOR OCCUPANCY DURING FIRST SHIFT.  HALF (1/2) INCH DRYWALL IS
ACCEPTABLE FOR SEALING OF THE CHASES AND SEAL ALL OPENINGS AIR TIGHT.

H.- CONTRACTOR SHALL PROVIDE TEMPORARY PLATFORMS TO ALL FOR WORK IN
CHASES AS NECESSARY.  ALL TEMPORARY PLATFORMS & SET-UP SHALL BE
INCLUDED IN THE CONTRACTOR'S BID.

I.- ASBESTOS IS LIKELY TO BE PRESENT NEAR OR WITHIN THE VERTICAL PIPE
CHASES NOTED ON THE 'PENETRATION SCHEDULE' SHEET P4.3 AT ALL FLOORS
WITHIN THE PROJECT SCOPE.  THE CONTRACTOR SHALL FOLLOW WORK
PRACTICES SPECIFIED IN SECTION  02 82 13.13 OF THE PROJECT TECHNICAL
SPECIFICATIONS.

NEW WORK GENERAL NOTES

A.- SOME WORK TO BE PERFORMED DURING OFF HOURS (2ND & 3RD SHIFTS). SEE
WALL FINISH AND COORDINATION SCHEDULE ON SHEET P4.1 FOR WORKING
HOURS..

B.- ALL CONTRACTOR WORK TO BE SUPERVISED BY SUPERINTENDENT PROVIDED
BY CONTRACTOR AND A V.A. REPRESENTATIVE.

C.- CONTRACTOR TO WORK ON ONE TO TWO STACKS AT A TIME STARTING FROM

THE TOP FLOOR (NINTH) AND WORKING DOWN FLOOR-BY-FLOOR TO THE

BOTTOM FLOOR (SUB-BASEMENT) BEFORE MOVING TO THE NEXT STACK.  WORK
IN PATIENT ROOMS IS NOT ALLOWED BETWEEN NOVEMBER AND MARCH.
PATIENT ROOMS MAY ONLY BE WORKED ON ONE ROOM AT A TIME.

D.- DEMO OF THE ALL SECTIONS SHOULD ONLY BE LARGE ENOUGH TO ALLOW AN
INDIVIDUAL TO ACCESS THE PLUMBING CHASE AND ALLOW REMOVAL AND
REPLACEMENT OF THE PIPING. CUT OPENING ABOVE EXISTING WALL BASES.

EXISTING WALL BASES SHOULD REMAIN IN PLACE (CONTRACTOR TO PROTECT

EXISTING WALL BASES). SEE SHEET P4.2 FOR MORE DETAIL.

E.- DEMO WORK SHALL INCLUDE WALL OPENINGS (FOR ACCESS TO CHASES) AND
PROVIDE TEMPORARY SEALING MEETING EXISTING WALL RATING, SEE P4.2 FOR
MORE DETAILS. CONTRACTOR TO PROVIDE ADDITIONAL FEATURES AS REQUIRED
PER LOCATIONS INDICATED ON THE DRAWINGS.

F.- ALL EXISTING PIPING THAT HAS BEEN REMOVED TO BE COMPLETELY SEALED
AIRTIGHT AND IS TO REMAIN SEALED DURING ALL PHASES OF TRANSPORTATION
OUT OF THE HOSPITAL. ALL DEMOLISHED PIPE AND HANGERS AND TO BE
DISPOSED FROM SITE. ALL FURNITURE TO BE MOVED AND ADEQUATELY COVERED
FOR PROTECTION DURING ALL STAGES OF WORK. CONTRACTOR ALSO TO
PROVIDE OTHER MEANS TO ENSURE FLOOR IS NOT SOILED DURING
CONSTRUCTION. CONTRACTOR TO COORDINATE LOCATIONS WITH V.A. WHERE
COVERAGE OF FLOORS AND FURNITURE IS TO BE REMOVED TO ALLOW

OCCUPANCY (BY HOSPITAL EMPLOYEES) OF THE SPACE DURING NORMAL OFFICE
HOURS.

G.- ALL DEMOLISHED PIPING IS TO BE REPLACED IMMEDIATELY UPON REMOVAL.
TEMPORARY CONNECTIONS TO EXISTING PIPING WILL BE PROVIDED
IMMEDIATELY AFTER NEW PIPING SECTIONS ARE INSTALLED OR AT THE END OF
EACH CONTRACTOR WORK DAY. HEAVY DUTY NO-HUB COUPLINGS ARE TO BE
USED AS TEMPORARY CONNECTIONS.

H.-  CONTRACTOR SHALL PROVIDE TEMPORARY PLATFORMS TO ALL FOR WORK IN
CHASES AS NECESSARY.  ALL TEMPORARY PLATFORMS & SET-UP SHALL BE
INCLUDED IN THE CONTRACTOR'S BID.

I.- ASBESTOS IS LIKELY TO BE PRESENT NEAR OR WITHIN THE VERTICAL PIPE
CHASES NOTED ON THE 'PENETRATION SCHEDULE' SHEET P4.3 AT ALL FLOORS
WITHIN THE PROJECT SCOPE.  THE CONTRACTOR SHALL FOLLOW WORK
PRACTICES SPECIFIED IN SECTION  02 82 13.13 OF THE PROJECT TECHNICAL
SPECIFICATIONS.
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OVERALL SEVENTH FLOOR PLUMBING NEW WORK PLAN
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NEW WORK PLAN NOTES

1.- STACK  IS OUTSIDE OF THE SCOPE OF WORK FOR THIS PROJECT AND SHOWN
FOR REFERENCE ONLY.

2.- STACK IS INCLUDED IN THE BASE SCOPE OF WORK.

3.- STACK IS DELETED AS PART OF THE DEDUCTIVE ALTERNATES, SEE
SPECIFICATION 01 00 00 "GENERAL REQUIREMENTS" FOR MORE DETAIL.

4.- POSSIBLE LOCATION OF ASBESTOS CONTAINING INSULATION WITHIN CHASE.

5.- THE CONTRACTOR TO PROVIDE WALLED ROOM WITH NEGATIVE PRESSURE
FOR WORK WITHIN THIS AREA.

A.- SOME WORK TO BE PERFORMED DURING OFF HOURS (2ND & 3RD SHIFTS).
SEE WALL FINISH AND COORDINATION SCHEDULE ON SHEET P4.1 FOR WORKING
HOURS.

B.- ALL CONTRACTOR WORK TO BE SUPERVISED BY SUPERINTENDENT PROVIDED
BY CONTRACTOR AND A V.A. REPRESENTATIVE.

C.- CONTRACTOR TO WORK ON ONE TO TWO STACKS AT A TIME STARTING FROM

THE TOP FLOOR (NINTH) AND WORKING DOWN FLOOR-BY-FLOOR TO THE

BOTTOM FLOOR (SUB-BASEMENT) BEFORE MOVING TO THE NEXT STACK.

D.- CONTRACTOR TO WORK ON THE PIPING LOCATED WITHIN THE CHASES ONLY
AFTER VISUAL INSPECTION OF OPEN CHASES IS PREFORMED.

E.- ALL FURNITURE TO BE MOVED AND ADEQUATELY COVERED FOR PROTECTION
DURING ALL STAGES OF WORK. CONTRACTOR ALSO TO PROVIDE OTHER MEANS
TO ENSURE FLOOR IS NOT SOILED DURING CONSTRUCTION. CONTRACTOR TO
COORDINATE LOCATIONS WITH V.A. WHERE COVERAGE OF FLOORS AND

FURNITURE IS TO BE REMOVED TO ALLOW OCCUPANCY (BY HOSPITAL

EMPLOYEES) OF THE SPACE DURING NORMAL OFFICE HOURS.

F.- CONTRACTOR TO REPAIR WALL TO THE EXACT EXISTING WALL TYPE AND
FINISHES UNLESS NOTED OTHERWISE, SEE FINISHING SCHEDULE FOR MORE
DETAILS. V.A. REPRESENTATIVE SHALL INSPECT ALL WALL FINISHES. WALL REPAIR
WORK DEEMED UNACCEPTABLE BY THE V.A. SHALL BE REWORKED AT NO COST
TO THE V.A.

G.- CONTRACTOR SHALL PROVIDE TEMPORARY SEALING FOR ALL OPEN CHASES

TO ALLOW FOR OCCUPANCY DURING FIRST SHIFT.  HALF (1/2) INCH DRYWALL IS
ACCEPTABLE FOR SEALING OF THE CHASES AND SEAL ALL OPENINGS AIR TIGHT.

H.- CONTRACTOR SHALL PROVIDE TEMPORARY PLATFORMS TO ALL FOR WORK IN
CHASES AS NECESSARY.  ALL TEMPORARY PLATFORMS & SET-UP SHALL BE
INCLUDED IN THE CONTRACTOR'S BID.

I.- ASBESTOS IS LIKELY TO BE PRESENT NEAR OR WITHIN THE VERTICAL PIPE
CHASES NOTED ON THE 'PENETRATION SCHEDULE' SHEET P4.3 AT ALL FLOORS
WITHIN THE PROJECT SCOPE.  THE CONTRACTOR SHALL FOLLOW WORK
PRACTICES SPECIFIED IN SECTION  02 82 13.13 OF THE PROJECT TECHNICAL
SPECIFICATIONS.

NEW WORK GENERAL NOTES

A.- SOME WORK TO BE PERFORMED DURING OFF HOURS (2ND & 3RD SHIFTS). SEE
WALL FINISH AND COORDINATION SCHEDULE ON SHEET P4.1 FOR WORKING
HOURS.

B.- ALL CONTRACTOR WORK TO BE SUPERVISED BY SUPERINTENDENT PROVIDED
BY CONTRACTOR AND A V.A. REPRESENTATIVE.

C.- CONTRACTOR TO WORK ON ONE TO TWO STACKS AT A TIME STARTING FROM

THE TOP FLOOR (NINTH) AND WORKING DOWN FLOOR-BY-FLOOR TO THE

BOTTOM FLOOR (SUB-BASEMENT) BEFORE MOVING TO THE NEXT STACK.

D.- DEMO OF THE ALL SECTIONS SHOULD ONLY BE LARGE ENOUGH TO ALLOW AN
INDIVIDUAL TO ACCESS THE PLUMBING CHASE AND ALLOW REMOVAL AND
REPLACEMENT OF THE PIPING. CUT OPENING ABOVE EXISTING WALL BASES.

EXISTING WALL BASES SHOULD REMAIN IN PLACE (CONTRACTOR TO PROTECT

EXISTING WALL BASES). SEE SHEET P4.2 FOR MORE DETAIL.

E.- DEMO WORK SHALL INCLUDE WALL OPENINGS (FOR ACCESS TO CHASES) AND
PROVIDE TEMPORARY SEALING MEETING EXISTING WALL RATING, SEE P4.2 FOR
MORE DETAILS. CONTRACTOR TO PROVIDE ADDITIONAL FEATURES AS REQUIRED
PER LOCATIONS INDICATED ON THE DRAWINGS.

F.- ALL EXISTING PIPING THAT HAS BEEN REMOVED TO BE COMPLETELY SEALED
AIRTIGHT AND IS TO REMAIN SEALED DURING ALL PHASES OF TRANSPORTATION
OUT OF THE HOSPITAL. ALL DEMOLISHED PIPE AND HANGERS AND TO BE
DISPOSED FROM SITE. ALL FURNITURE TO BE MOVED AND ADEQUATELY COVERED
FOR PROTECTION DURING ALL STAGES OF WORK. CONTRACTOR ALSO TO
PROVIDE OTHER MEANS TO ENSURE FLOOR IS NOT SOILED DURING
CONSTRUCTION. CONTRACTOR TO COORDINATE LOCATIONS WITH V.A. WHERE
COVERAGE OF FLOORS AND FURNITURE IS TO BE REMOVED TO ALLOW

OCCUPANCY (BY HOSPITAL EMPLOYEES) OF THE SPACE DURING NORMAL OFFICE
HOURS.

G.- ALL DEMOLISHED PIPING IS TO BE REPLACED IMMEDIATELY UPON REMOVAL.
TEMPORARY CONNECTIONS TO EXISTING PIPING WILL BE PROVIDED
IMMEDIATELY AFTER NEW PIPING SECTIONS ARE INSTALLED OR AT THE END OF
EACH CONTRACTOR WORK DAY. HEAVY DUTY NO-HUB COUPLINGS ARE TO BE
USED AS TEMPORARY CONNECTIONS.

H.-  CONTRACTOR SHALL PROVIDE TEMPORARY PLATFORMS TO ALL FOR WORK IN
CHASES AS NECESSARY.  ALL TEMPORARY PLATFORMS & SET-UP SHALL BE
INCLUDED IN THE CONTRACTOR'S BID.

I.- ASBESTOS IS LIKELY TO BE PRESENT NEAR OR WITHIN THE VERTICAL PIPE
CHASES NOTED ON THE 'PENETRATION SCHEDULE' SHEET P4.3 AT ALL FLOORS
WITHIN THE PROJECT SCOPE.  THE CONTRACTOR SHALL FOLLOW WORK
PRACTICES SPECIFIED IN SECTION  02 82 13.13 OF THE PROJECT TECHNICAL
SPECIFICATIONS.

DEMO GENERAL NOTES
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NEW WORK PLAN NOTES

1.- STACK  IS OUTSIDE OF THE SCOPE OF WORK FOR THIS PROJECT AND SHOWN
FOR REFERENCE ONLY.

2.- STACK IS INCLUDED IN THE BASE SCOPE OF WORK.

3.- STACK IS DELETED AS PART OF THE DEDUCTIVE ALTERNATES, SEE
SPECIFICATION 01 00 00 "GENERAL REQUIREMENTS" FOR MORE DETAIL.

4.- POSSIBLE LOCATION OF ASBESTOS CONTAINING INSULATION WITHIN CHASE.

5.- THE CONTRACTOR TO PROVIDE WALLED ROOM WITH NEGATIVE PRESSURE
FOR WORK WITHIN THIS AREA.

A.- SOME WORK TO BE PERFORMED DURING OFF HOURS (2ND & 3RD SHIFTS).
SEE WALL FINISH AND COORDINATION SCHEDULE ON SHEET P4.1 FOR WORKING
HOURS.

B.- ALL CONTRACTOR WORK TO BE SUPERVISED BY SUPERINTENDENT PROVIDED
BY CONTRACTOR AND A V.A. REPRESENTATIVE.

C.- CONTRACTOR TO WORK ON ONE TO TWO STACKS AT A TIME STARTING FROM

THE TOP FLOOR (NINTH) AND WORKING DOWN FLOOR-BY-FLOOR TO THE

BOTTOM FLOOR (SUB-BASEMENT) BEFORE MOVING TO THE NEXT STACK.

D.- CONTRACTOR TO WORK ON THE PIPING LOCATED WITHIN THE CHASES ONLY
AFTER VISUAL INSPECTION OF OPEN CHASES IS PREFORMED.

E.- ALL FURNITURE TO BE MOVED AND ADEQUATELY COVERED FOR PROTECTION
DURING ALL STAGES OF WORK. CONTRACTOR ALSO TO PROVIDE OTHER MEANS
TO ENSURE FLOOR IS NOT SOILED DURING CONSTRUCTION. CONTRACTOR TO
COORDINATE LOCATIONS WITH V.A. WHERE COVERAGE OF FLOORS AND

FURNITURE IS TO BE REMOVED TO ALLOW OCCUPANCY (BY HOSPITAL

EMPLOYEES) OF THE SPACE DURING NORMAL OFFICE HOURS.

F.- CONTRACTOR TO REPAIR WALL TO THE EXACT EXISTING WALL TYPE AND
FINISHES UNLESS NOTED OTHERWISE, SEE FINISHING SCHEDULE FOR MORE
DETAILS. V.A. REPRESENTATIVE SHALL INSPECT ALL WALL FINISHES. WALL REPAIR
WORK DEEMED UNACCEPTABLE BY THE V.A. SHALL BE REWORKED AT NO COST
TO THE V.A.

G.- CONTRACTOR SHALL PROVIDE TEMPORARY SEALING FOR ALL OPEN CHASES

TO ALLOW FOR OCCUPANCY DURING FIRST SHIFT.  HALF (1/2) INCH DRYWALL IS
ACCEPTABLE FOR SEALING OF THE CHASES AND SEAL ALL OPENINGS AIR TIGHT.

H.- CONTRACTOR SHALL PROVIDE TEMPORARY PLATFORMS TO ALL FOR WORK IN
CHASES AS NECESSARY.  ALL TEMPORARY PLATFORMS & SET-UP SHALL BE
INCLUDED IN THE CONTRACTOR'S BID.

I.- ASBESTOS IS LIKELY TO BE PRESENT NEAR OR WITHIN THE VERTICAL PIPE
CHASES NOTED ON THE 'PENETRATION SCHEDULE' SHEET P4.3 AT ALL FLOORS
WITHIN THE PROJECT SCOPE.  THE CONTRACTOR SHALL FOLLOW WORK
PRACTICES SPECIFIED IN SECTION  02 82 13.13 OF THE PROJECT TECHNICAL
SPECIFICATIONS.

NEW WORK GENERAL NOTES

A.- SOME WORK TO BE PERFORMED DURING OFF HOURS (2ND & 3RD SHIFTS).
SEE WALL FINISH AND COORDINATION SCHEDULE ON SHEET P4.1 FOR WORKING
HOURS.

B.- ALL CONTRACTOR WORK TO BE SUPERVISED BY SUPERINTENDENT PROVIDED
BY CONTRACTOR AND A V.A. REPRESENTATIVE.

C.- CONTRACTOR TO WORK ON ONE TO TWO STACKS AT A TIME STARTING FROM
THE TOP FLOOR (NINTH) AND WORKING DOWN FLOOR-BY-FLOOR TO THE
BOTTOM FLOOR (SUB-BASEMENT) BEFORE MOVING TO THE NEXT STACK.

D.- DEMO OF THE ALL SECTIONS SHOULD ONLY BE LARGE ENOUGH TO ALLOW AN
INDIVIDUAL TO ACCESS THE PLUMBING CHASE AND ALLOW REMOVAL AND
REPLACEMENT OF THE PIPING. CUT OPENING ABOVE EXISTING WALL BASES.
EXISTING WALL BASES SHOULD REMAIN IN PLACE (CONTRACTOR TO PROTECT
EXISTING WALL BASES). SEE SHEET P4.2 FOR MORE DETAIL.

E.- DEMO WORK SHALL INCLUDE WALL OPENINGS (FOR ACCESS TO CHASES) AND
PROVIDE TEMPORARY SEALING MEETING EXISTING WALL RATING, SEE P4.2 FOR
MORE DETAILS. CONTRACTOR TO PROVIDE ADDITIONAL FEATURES AS REQUIRED
PER LOCATIONS INDICATED ON THE DRAWINGS.

F.- ALL EXISTING PIPING THAT HAS BEEN REMOVED TO BE COMPLETELY SEALED
AIRTIGHT AND IS TO REMAIN SEALED DURING ALL PHASES OF TRANSPORTATION
OUT OF THE HOSPITAL. ALL DEMOLISHED PIPE AND HANGERS AND TO BE
DISPOSED FROM SITE. ALL FURNITURE TO BE MOVED AND ADEQUATELY COVERED
FOR PROTECTION DURING ALL STAGES OF WORK. CONTRACTOR ALSO TO
PROVIDE OTHER MEANS TO ENSURE FLOOR IS NOT SOILED DURING
CONSTRUCTION. CONTRACTOR TO COORDINATE LOCATIONS WITH V.A. WHERE
COVERAGE OF FLOORS AND FURNITURE IS TO BE REMOVED TO ALLOW
OCCUPANCY (BY HOSPITAL EMPLOYEES) OF THE SPACE DURING NORMAL OFFICE
HOURS.

G.- ALL DEMOLISHED PIPING IS TO BE REPLACED IMMEDIATELY UPON REMOVAL.
TEMPORARY CONNECTIONS TO EXISTING PIPING WILL BE PROVIDED
IMMEDIATELY AFTER NEW PIPING SECTIONS ARE INSTALLED OR AT THE END OF
EACH CONTRACTOR WORK DAY. HEAVY DUTY NO-HUB COUPLINGS ARE TO BE
USED AS TEMPORARY CONNECTIONS.

H.-  CONTRACTOR SHALL PROVIDE TEMPORARY PLATFORMS TO ALL FOR WORK IN
CHASES AS NECESSARY.  ALL TEMPORARY PLATFORMS & SET-UP SHALL BE
INCLUDED IN THE CONTRACTOR'S BID.

I.- ASBESTOS IS LIKELY TO BE PRESENT NEAR OR WITHIN THE VERTICAL PIPE
CHASES NOTED ON THE 'PENETRATION SCHEDULE' SHEET P4.3 AT ALL FLOORS
WITHIN THE PROJECT SCOPE.  THE CONTRACTOR SHALL FOLLOW WORK
PRACTICES SPECIFIED IN SECTION  02 82 13.13 OF THE PROJECT TECHNICAL
SPECIFICATIONS.
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NOTICE TO BIDDERS

ALL ITEMS INDICATED ON THIS PLAN AS EXISTING ARE APPROXIMATE LOCATIONS. SITE VISITS
DURING THE BIDDING PROCESS ARE RECOMMENDED IN ORDER TO DETERMINE ACTUAL EXISTING
FIELD  CONDITIONS. IT IS THEREFORE THE RESPONSIBILITY OF THE BIDDER TO NOTIFY THE COTR
DURING THE BIDDING PROCESS OF ANY FIELD CONDITIONS WHICH MAY NOT BE INDICATED ON
PLANS AND WHICH MAY HAVE AN EFFECT ON THE PREPARATION OF A COMPETITIVE BID.

4"

PLUMBING LEGEND

EXISTING INDIRECT WASTE

EXISTING SANITARY SEWER ABOVE FLOOR

EXISTING SANITARY SEWER BELOW FLOOR

SAN(E)

SAN(E)

PIPING OR EQUIPMENT TO BE REMOVED

INDIRECT WASTE

SANITARY SEWER ABOVE FLOOR

SANITARY SEWER BELOW FLOOR

SAN

SAN

EXISTING SANITARY VENT

EXISTING STORM SEWER BELOW FLOOR

EXISTING STORM SEWER ABOVE CEILINGST(E)

V(E)

ST(E)

SANITARY VENT

STORM SEWER BELOW FLOOR

STORM SEWER ABOVE CEILINGST

V

ST

PIPE-FLOOR PENETRATION (2ND FL.) 

CO(E)

FCO(E)

GCO(E)

FD(E)

PIPE UP

PIPE CAP (OR PLUG)

EXISTING CLEANOUT 

PIPE DOWN

EXISTING FLOOR CLEANOUT 

EXISTING GRADE CLEANOUT

EXISTING FLOOR DRAIN 

2

STACK SYMBOLD

PIPE-FLOOR PENETRATION (2ND FL.) 

C.O.

FCO

GCO

FD

PIPE UP

PIPE CAP (OR PLUG)

CLEANOUT 

PIPE DOWN

FLOOR CLEANOUT 

GRADE CLEANOUT

FLOOR DRAIN 

2

FIXTURE SERVED ON FLOOR ABOVE WC1

CONNECTION POINT, NEW TO EXISTING 

VR. VENT RISER

VENT STACKVS.

DOWN SPOUT

EXISTING

SANITARY STACK

SUPPLY RISERSR.

SS.

DS.

EXG.

CAST IRON

DUCTILE IRON

ABOVE FINISHED FLOOR

C.I.

D.I.

A.F.F.

SAFETY FACTORSF

STACK REFERENCE1

A

CLEANOUTCO

FLOOR DRAINFD

A.- NEW PIPING SHOWN IN EXISTING PIPING LOCATIONS.  EXISTING PIPING TO BE DEMOLISHED AND
NEW PIPING INSTALLED.  NEW PIPING TO CONNECT TO EXISTING AT LOCATIONS SHOWN.

B.- SEE FLOOR PLANS FOR A COMPLETE LISTING OF DEMO GENERAL NOTES.

DEMO GENERAL NOTES

A.- SANITARY STACKS WITHOUT A DARKENED CIRCLE ARE OUTSIDE THE SCOPE OF THIS PROJECT AND ARE
SHOWN FOR REFERENCE ONLY.

B.- SEE FLOOR PLANS FOR A COMPLETE LISTING OF GENERAL NOTES.

GENERAL NOTES
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NOTICE TO BIDDERS

ALL ITEMS INDICATED ON THIS PLAN AS EXISTING ARE APPROXIMATE LOCATIONS. SITE VISITS
DURING THE BIDDING PROCESS ARE RECOMMENDED IN ORDER TO DETERMINE ACTUAL EXISTING
FIELD  CONDITIONS. IT IS THEREFORE THE RESPONSIBILITY OF THE BIDDER TO NOTIFY THE COTR
DURING THE BIDDING PROCESS OF ANY FIELD CONDITIONS WHICH MAY NOT BE INDICATED ON
PLANS AND WHICH MAY HAVE AN EFFECT ON THE PREPARATION OF A COMPETITIVE BID.

NOTES:

1.

2.

PROVIDE ANCHORS AS
REQUIRED PER SPECIFICATIONS
AND INDUSTRY BEST
PRACTICES.

EXTEND SLEEVE ABOVE FLOOR

INSULATION BOLT

(TYPICAL)

FLOOR
SLAB

FIRE-STOPPING
MATERIAL

BOLT

PIPE
PIPE SLEEVE

RISER
CLAMP

RISER

PROVIDE NEW
PIPE SLEEVE

NEW RISER CLAMP.
BOTTOM CLAMP
REQUIRED AT ANCHOR
POINTS ONLY.

ELEVATION

PLAN

RISER
CLAMP

SCALE: NONE

SUPPORT / ANCHOR FOR PIPE RISERS B / P3.1
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A.- NEW PIPING SHOWN IN EXISTING PIPING LOCATIONS.  EXISTING PIPING TO BE DEMOLISHED AND
NEW PIPING INSTALLED.  NEW PIPING TO CONNECT TO EXISTING AT LOCATIONS SHOWN.

B.- SEE FLOOR PLANS FOR A COMPLETE LISTING OF DEMO GENERAL NOTES.

DEMO GENERAL NOTES

A.- SANITARY STACKS WITHOUT A DARKENED CIRCLE ARE OUTSIDE THE SCOPE OF THIS PROJECT AND ARE
SHOWN FOR REFERENCE ONLY.

B.- SEE FLOOR PLANS FOR A COMPLETE LISTING OF GENERAL NOTES.

GENERAL NOTES
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NOTICE TO BIDDERS

ALL ITEMS INDICATED ON THIS PLAN AS EXISTING ARE APPROXIMATE LOCATIONS. SITE VISITS
DURING THE BIDDING PROCESS ARE RECOMMENDED IN ORDER TO DETERMINE ACTUAL EXISTING
FIELD  CONDITIONS. IT IS THEREFORE THE RESPONSIBILITY OF THE BIDDER TO NOTIFY THE COTR
DURING THE BIDDING PROCESS OF ANY FIELD CONDITIONS WHICH MAY NOT BE INDICATED ON
PLANS AND WHICH MAY HAVE AN EFFECT ON THE PREPARATION OF A COMPETITIVE BID.

A.- NEW PIPING SHOWN IN EXISTING PIPING LOCATIONS.  EXISTING PIPING TO BE DEMOLISHED AND
NEW PIPING INSTALLED.  NEW PIPING TO CONNECT TO EXISTING AT LOCATIONS SHOWN.

B.- SEE FLOOR PLANS FOR A COMPLETE LISTING OF DEMO GENERAL NOTES.

DEMO GENERAL NOTES

A.- SANITARY STACKS WITHOUT A DARKENED CIRCLE ARE OUTSIDE THE SCOPE OF THIS PROJECT AND ARE
SHOWN FOR REFERENCE ONLY.

B.- SEE FLOOR PLANS FOR A COMPLETE LISTING OF GENERAL NOTES.

GENERAL NOTES
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A. ALL INTERIOR FINISH MATERIALS TO BE COMPLIANT WITH THE OHIO
BUILDING CODE, "CHAPTER 8, SECTION 803. INTERIOR FINISHES"

B. MATERIALS THAT ARE DESCRIBED BY REFERENCE TO MANUFACTURERS ARE
"BRAND NAME OR EQUAL" PRODUCTS. EQUALS MUST BE APPROVED IN
ACCORDANCE WITH CONTRACT DOCUMENTS.

C. INSTALL ALL MATERIALS PER MANUFACTURER'S DIRECTIONS.

D. SUBMIT ALL FINISH SAMPLES FOR OWNER'S APPROVAL.

E. PROVIDE AND INSTALL FLOORING TRANSITION STRIPS BETWEEN DIFFERENT
MATERIALS AS CALLED OUT IN FINISH SPECIFICATIONS.  SUBMIT
MANUFACTURER'S FULL LINE OF COLOR SAMPLES TO OWNER FOR APPROVAL.

F. REFER TO FINISH SCHEDULE, FINISH LISTING & FINISH SPECIFICATIONS.

G. PATCH AND MATCH ALL EXISTING WALLS, FLOORS, AND BASE TO ACHIEVE A
SMOOTH, UNIFORM TRANSITION BETWEEN NEW FINISHES.

H. ALL ACCENT PAINT COLORS TO TERMINATE AT INSIDE CORNER OF
PARTITION WALL UNLESS OTHERWISE NOTED.

I. WHERE THERE IS FLOORING SPECIFIED: FLOOR FINISH TO RUN UNDER ALL

EQUIPMENT (I.E. REFRIGERATORS) & FURNITURE UNLESS OTHERWISE NOTED.

J. PAINT ALL GYP. BOARD CEILINGS AND SOFFITS AS NOTED ON FINISH
SCHEDULE.

K. PROVIDE SEAMING DIAGRAM FOR ALL FLOORING MATERIALS FOR
APPROVAL.

L. IF FLOOR IS DAMAGED DURING CONSTRUCTION, THE CONTRACTOR IS TO
INSTALL NEW FLOORING AS DIRECTED BY THE V.A.

FINISH GENERAL NOTES

1.   THIS STACK IS REMOVED AS PART OF THE DEDUCTIVE ALTERNATES, SEE
SPECIFICATION 01 00 00 "GENERAL REQUIREMENTS" FOR MORE DETAIL.

2.   COORDINATE WITH SPECIALTY EQUIPMENT

3.   COORDINATE WITH FURNITURE

4.   COORDINATE WITH DATA/ELECTRIC OUTLETS OR THERMOSTATS.

5.   COORDINATE WITH WALL PROTECTION, CORNER GUARDS,  HAND RAIL

6.   EXPOSED PIPES TO BE PAINTED IN ACCORDANCE WITH  SPEC SECTION
      09 91 00, PART 3.10 "IDENTITY  PAINTING SCHEDULE"

7.   NORTH/SOUTH CORRIDOR IS WALLCOVERING. CONTRACTOR IS TO
      CAREFULLY PEEL BACK  WALLCOVERING AND RE-INSTALL AFTER
      NEW WORK IS COMPLETE.

8.   COORDINATE WITH PLUMBING, BATH FIXTURES AND ACCESSORIES.

9.   CONTRACTOR IS TO REMOVE AND SALVAGE SLATWALL AND BASE AND
     RE-INSTALL AFTER NEW WORK IS COMPLETE.

10.   PROTECT ANY EQUIPMENT/ELEC. FROM DUST.

11.   TOILET ROOM ASSOCIATED WITH THIS PATIENT ROOM TO BE CLOSED WHILE
PATIENT ROOM IS OUT OF SERVICE FOR RISER REPLACEMENT.

12.   THIS ROOM WILL BE CLOSED DURING CONSTRUCTION WORK HOURS, BUT TO BE

OPEN AND AVAILABLE FOR USE BY THE VA STAFF AND/OR PUBLIC DURING NON
WORK SHIFT HOURS.

13.   COORDINATE WITH THE VA ACCESS TO THIS ROOM THROUGH EXISTING PATIENT
OR OTHER TYPE OF ROOM.

14.   THIS ROOM OCCUPIED UNTIL 7:00PM MONDAYS & WEDNESDAYS.

15.   NO CONSTRUCTION BARRIER IS REQUIRED AT THIS ROOM - THE CONTRACTOR IS TO
INSURE ALL FURNITURE, DESKS, EQUIPMENT AND OTHER ITEMS IN THE ROOM ARE

PROTECTED FROM CONSTRUCTION ACTIVITY AND/OR DUST DURING WORK, AND IF
THE ROOM IS SHOWN TO BE USABLE DURING CONSTRUCTION, THE ROOM SHALL BE
CLEAN AND READY FOR THE OCCUPANT'S USE THE NEXT DAY.

 SCHEDULE NOTES

IT IS THE RESPONSIBILITY TO COORDINATE ALL WORK AND PROVIDE UPDATED WORK SCHEDULES
TO THE VA PROJECT ENGINEER THROUGH-OUT THE PROJECT.

THE CONTRACTOR IS TO VERIFY IF THE LOCATIONS SHOWN TO ACCESS THE SEWER RISERS ARE
ACCURATE PRIOR TO DEMOLITION AND INFORM THE PROJECT ENGINEER IMMEDIATELY OF ANY
DISCREPANCIES.

SEE FINISH DRAWING P4.1 AND FIRE-RATED PENETRATION DRAWINGS P4.3 FOR ADDITIONAL
DETAIL FOR EACH LOCATION.

ALL NEW CHASE WALLS TO BE GWB ON METAL STUDS AFTER REPLACEMENT OF RISERS - SEE
TYPICAL DETAILS ON DRAWING P4.2.

SEE SPECIFICATION 01 00 00 "GENERAL REQUIREMENTS" FOR MORE INFORMATION REGARDING

TEMPORARY CONSTRUCTION BARRIERS AND/OR DUST CONTROL.

ONLY ONE RISER WILL BE WORKED ON AT A TIME.

CONTRACTOR TO ALLOW 2 WEEKS BETWEEN COMPLETION OF ONE STACK, AND THE START OF
ANOTHER WHERE ANY OCCUPANTS WILL BE REQUIRED TO MOVE OR WHERE BEDS NEED TO BE
RELOCATED.

AT ROOMS THAT ARE SHOWN TO BE USABLE DURING CONSTRUCTION, THE CONTRACTOR IS TO INSURE
THE ROOMS ARE CLEAN AND READY FOR THE OCCUPANT'S USE THE NEXT DAY.

ASBESTOS IS LIKELY TO BE PRESENT NEAR OR WITHIN THE VERTICAL PIPE CHASES NOTED ON THE
'PENETRATION SCHEDULE' SHEET P4.3 AT ALL FLOORS WITHIN THE PROJECT SCOPE.  THE CONTRACTOR
SHALL FOLLOW WORK PRACTICES SPECIFIED IN SECTION  02 82 13.13 OF THE PROJECT TECHNICAL
SPECIFICATIONS

 GENERAL COORDINATION/CONSTRUCTION BARRIER NOTES

A.

B.

C.

D.

E.

F.

G.

H.

F.

ITEM CODE MANUFACTURE/STYLE MFR'S COLOR/ # NOTES 

PAINT

(GENERAL) P-1 ICI SATIN FINISH WATER CHESTNUT #A1807 GENERAL CORRIDORS AND ROOMS

(ACCENT) P-2 ICI SATIN FINISH NOCTURNAL # 1295 ACCENT FOR: BASEMENT, 3RD, 6TH, 9TH

(ACCENT) P-3 ICI SATIN FINISH ONIONSKIN TAN #421 ACCENT FOR: 2ND, 5TH, 8TH

(ACCENT) P-4 ICI SATIN FINISH KHAKI GREEN #830 ACCENT FOR: 1ST, 4TH, 7TH

(TRIM) P-5 ICI WATERBORNE ENAMEL MUSHROOM CAP  #A0739 GENERAL CORRIDORS AND ROOMS

(TRIM)  P-6 ICI WATERBORNE ENAMEL  NOCTURNAL # 1 295 ACCENT FOR: BASEMENT, 3RD, 6TH, 9TH

(TRIM) P-7 ICI WATERBORNE ENAMEL  ONIONSKIN TAN #421 ACCENT FOR: 2ND, 5TH, 8TH

(TRIM) P-8 ICI WATERBORNE ENAMEL KHAKI GREEN #830 ACCENT FOR: 1ST, 4TH, 7TH

(ACCENT                  P-9                 ICI SATIN FINISH                                                  ELDORADO TAN #10YY 61/13 WALLS AS SCHEDULED

GENERAL  P-10 ICI SATIN FINISH NOVA WHITE #10BB 83/017 #A0156   WALLS AS SCHEDULED

GENERAL P-11 ICI SATIN FINISH DAKOTA LAND 20YY 64/171 WALLS AS SCHEDULED

GENERAL           P-12 ICI SATIN FINISH GOLDEN CHAMPAGNE 20YY 59/205 WALLS AS SCHEDULED

GENERAL P-13 ICI SATIN FINISH KITTEN WHITE 30YY 78/035 #A177 WALLS AS SCHEDULED
GENERAL P-14 ICI SATIN FINISH BAKER WHITE #A0841 WALLS AS SCHEDULED
GENERAL P-15 ICI SATIN FINISH SEED PEARL #A0067  WALLS AS SCHEDULED
GENERAL P-16 ICI SATIN FINISH INDIAN LEGEND #A0083 WALLS AS SCHEDULED
GENERAL P-17 ICI SATIN FINISH CEILING WHITE WALLS AS SCHEDULED
GENERAL P-18 ICI SATIN FINISH CONTEMPORARY WHITE #A1787 WALLS AS SCHEDULED
GENERAL P-19 ICI SATIN FINISH MACADAMIA WHITE #A0758 WALLS AS SCHEDULED
GENERAL P-20 ICI SATIN FINISH DRIFTSTONE #A1731 WALLS AS SCHEDULED

GENERAL P-21 ICI SATIN FINISH RUSSIAN WHITE 20YY/68/102 WALLS AS SCHEDULED

GENERAL P-22 ICI SATIN FINISH MANILLA TAN 20YY 61/127 WALLS AS SCHEDULED
GENERAL P-23 ICI SATIN FINISH YELLOW COLOR, TBD WALLS AS SCHEDULED
GENERAL P-24 ICI SATIN FINISH PEACH COLOR IN BETWEEN PINK BEIGE #A1745 AND P-20

WALL PROTECTION

(GENERAL) WP-1 KOROGARD SHEET 0.040" THICK K-8 CREAM GENERAL CORRIDORS

(ACCENT)  WP-2 KOROGUARD SHEET 0.40" THICK K-PD OXFORD  ACCENT FOR: BASEMENT, 3RD, 6TH, 9TH

(ACCENT)  WP-3 KOROGUARD SHEET 0.40" THICK K-PF TUSCAN ACCENT FOR: 2ND, 5TH, 8TH

(ACCENT)  WP-4 CS ACROVY SHEET 0.040" THICK  #521 SPANISH MOSS ACCENT FOR: 1ST, 4TH, 7TH

(GENERAL)               WP-5 BEIGE GENERAL CORRIDORS

CORNER GUARDS  

CG-1 KOROGARD K-8 CREAM
CG-2 KOROGARD BEIGE - TBD

WALL COVERING
WC-1 EXISTING WALL COVERING TO BE SALVAGED AND REUSED. ALTERNATIVELY: PAINT WALL TO MATCH ADJACENT WALLS

IF WC CANNOT BE REUSED.

SPECIALTY RFP REINFORCED FIBERGLASS PANELS REFRIGERATED STORAGE ROOMS

CARPET

 CPT-1 LEES CARPET TILE - 24"x24" DESIGN SCENE #DG393-331 EVERGLADE  
CPT-2 LEES CARPET TILE - 24"x24" DESIGN SCENE #DG393-357 SHADOW BLUE  
CPT-3 LEES CARPET TILE - 24"x24" DESIGN SCENE #DG393-206 GOLDEN ROD  

VINYL FLOORING

SV-1 WOOD GRAIN SHEET VINYL TBD- CHERRY WOOD GRAIN
SV-2 ARMSTRONG MEDINTECH TBD
VWP-1 DECORIA - NANO SILVER EXOTIC WOOD DW 6710, PLANK LOOK WAITING AND DAYROOMS 

BASE

 RB-1 JOHNSONITE 6" RUBBER (LONG TOE)  BEIGE #49 WB 

                                  RB-2              JOHNSONITE 6" RUBBER (LONG TOE)            BLACK

                                  RB-3            JOHNSONITE 6" RUBBER (LONG TOE)             BURNT UMBER #63 B

RB-4 JOHNSONITE 6" RUBBER (LONG TOE) FAWN #80 CB

RB-5 JOHNSONITE 4" RUBBER (TOE) BURNT UMBER #63 B

RB-6 JOHNSONITE 6" RUBBER (LONG TOE) PEBBLE #32 WG

RB-7 JOHNSONITE 6" RUBBER (LONG TOE) BLUE LAGOON #92

RB-8 JOHNSONITE 6" RUBBER (LONG TOE) CHARCOAL #20

RB-9 JOHNSONITE 6" RUBBER (LONG TOE) PLATINUM #21C6

RB-10 JOHNSONITE 6" RUBBER (LONG TOE) GOLDEN BROWN, TBD  EXISTING TO BE SALVAGED AND REUSED.

RB-11 JOHNSONITE 6" RUBBER (LONG TOE) PEACH COLOR, TBD  EXISTING TO BE SALVAGED AND REUSED.
FCB FLASH COVE BASE - VARIOUS FLOORING MATERIALS

VINYL COMPOSITION TILE

VCT-1 ARMSTRONG - STANDARD EXCELON 12"x12" #51811 ANTIQUE WHITE GENERAL CORRIDORS AND ROOMS 
VCT-2 ARMSTRONG - STANDARD EXCELON 12"x12" #51875 MID GRAYED BLUE ACCENT FOR: BASEMENT, 3RD, 6TH, 9TH
VCT-3 ARMSTRONG - STONETEX EXCELON 12"x12" BLUE SPRUCE #52148  ACCENT FOR: BASEMENT, 3RD, 6TH, 9TH
VCT-4 ARMSTRONG - STANDARD EXCELON 12"x12" #57501 NOUGAT   ACCENT FOR: 2ND, 5TH, 8TH
VCT-5 ARMSTRONG - STONETEX EXCELON 12"x12" CURRIED CARMEL #51942   ACCENT FOR: 2ND, 5TH, 8TH
VCT-6 ARMSTRONG -STANDARD EXCELON 12"x12" #51872 TEA GARDEN GREEN    ACCENT FOR: 1ST, 4TH, 7TH
VCT-7 ARMSTRONG -STONETEX EXCELON 12"x12" LEAF GREEN #52154     ACCENT FOR: 1ST, 4TH, 7TH

PLASTIC LAMINATE

PL-1 FORMICA #5904-43 WILD CHERRY 

CEILING TILE

AT-1 ARMSTRONG - ACOUSTIC CEILING TILE CORTEGA # 770 - SQUARE EDGE DETAIL, WHITE
ACOUSTIC TILE GRID SYSTEM WHITE GRID

                                  AT-2              ARMSTRONG ACOUSTIC CEILING TILE CORTEGA #770 - SQUARE EDGE DETAIL, WHITE
                                                         ACOUSTIC TILE GRID SYSTEM                                     BLACK GRID

AT-3 ARMSTRONG CLEAN ROOM CLG. TILE PATTERN TBD
                                                        ACOUSTIC TILE GRID SYSTEM WHITE GRID

GENERAL NOTES:

1.- ALL NEW VCT TO EXISTING VCT INSTALLATIONS TO BUTT SEAMED.
2.- ALL NEW VCT TO EXISTING CARPET AND NEW CARPET TO BE JOINED WITH A TRANSITION STRIP.

3.- PATCH, PREP, PRIME AND APPLY TWO (2) FINISH COASTS OF ICI SATIN FINISH PAINT TO ALL WALL SURFACES. 
4.- PREP ALL SURFACES RECEIVING NEW FINISHES AS INDICATED BY MFR'S INSTALLATION INSTRUCTIONS
5.-CONTRACTOR TO VERIFY EXISTING PAINT COLORS AND OTHER FINISHES SPECIFIED AT EACH AREA PRIOR TO STARTING
THAT PORTION OF WORK, AS MAY CHANGE DUE TO ON GOING RENOVATIONS THAT ARE OUTSIDE THE SCOPE OF THIS PROJECT.

FINISH LISTING

CONSTRUCTION BARRIER TYPE LEGEND ABBREVIATIONS

TYPE-1

TYPE-2

TYPE-3

FIRE RETARDANT POLYSTYRENE, 6-MIL THICK OR GREATER PLASTIC BARRIER WITH ZIPPER ENTRANCE,
MEETING LOCAL FIRE CODES.  FULLY SEAL TO FLOORS, WALLS AND EXTEND THROUGH CEILING TO
UNDERSIDE OF FLOOR OR ROOF ABOVE.  SEAL ANY AIR SUPPLY OR RETURN VENTS WITHIN WORK SPACE
AND PROVIDE NEGATIVE PRESSURE INSIDE CONTAINMENT AREA DURING DUST PRODUCING ACTIVITIES. 
AREA ABOVE CEILINGS ALSO NEEDS TO BE PROTECTED IF THE WALL DEMOLITION OR PIPE CHASE WORK

WILL EXPOSE THOSE SPACES TO CONSTRUCTION DUST.  SEE 1/P4.2

TEMPORARY STUD PARTITION - TEMPORARY PARTITIONS TO BE CONSTRUCTED OF 25 GA. STUDS @ 24"

O.C. WITH MIN. 5/8" TYPE "X" DRYWALL ON BOTH SIDES AND EXTENDED TO UNDERSIDE OF FLOOR OR
ROOF DECK ABOVE. PARTITIONS MUST BE PROPERLY SEALED TO ENSURE THEY ARE DUST AND SMOKE

TIGHT.   INSTALL CLASS 'C' ¾ HOUR FIRE/SMOKE RATED DOOR WITH SELF CLOSING DEVICE AND KEYED

LOCK.  LOCK MUST BE "CORBIN RUSSWIN" 7-PIN CYLINDER, STOREROOM FUNCTION.  SEE 2/P4.2

TEMPORARY “SECURE” STUD PARTITION - TEMPORARY PARTITIONS TO BE CONSTRUCTED OF 25 GA.

METAL STUDS @ 16" O.C. WITH 5/8" TYPE "X" GYP BD OVER ¾” PLY WOOD ON THE PATIENT SIDE OF

STUDS, AND 5/8” TYPE “X” GYP BD ON THE OTHER SIDE OF MENTAL STUDS.  EXTENDED WALL THROUGH
CEILING TO UNDERSIDE OF FLOOR OR ROOF DECK ABOVE.  PARTITIONS MUST BE PROPERLY SEALED TO

ENSURE THEY ARE DUST AND SMOKE TIGHT.  INSTALL CLASS 'C' 3/4 HOUR FIRE/SMOKE RATED DOOR
WITH SELF CLOSING DEVICE AND HEAVY WEIGHT BEARING TYPE HINGES WITH NON-REMOVABLE PINS
AND HOSPITAL TIPS TO MATCH EXISTING HINGES IN THE PSYCHIATRIC AREA. DOOR HANDLES TO BE

"ANTI-LIGATURE / SUICIDE RESISTANT” HEAVY DUTY COMBINATION PUSH/PULL LATCH AND MORTISE
LOCK AND KEYED LOCK TO MATCH EXISTING DOOR HANDLES IN THE PSYCHIATRIC AREA.  LOCK MUST BE
"CORBIN RUSSWIN" 7-PIN CYLINDER, STOREROOM FUNCTION.  THE CONTRACTOR TO PROVIDE THE
CORE AND THE VA WILL MATCH IT TO THE EXISTING KEYING SYSTEM.
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TYPICAL CHASE INFILL AT ALL RISER LOCATIONS

CONSTRUCTION BARRIER - TYPE-1CONSTRUCTION BARRIER - TYPE-2CONSTRUCTION BARRIER - TYPE-3

TYPICAL CHASE INFILL AT ALL RISER LOCATIONS

PLAN DETAIL - PLASTIC

BARRIER AT TYPICAL ROOMS

N.T.S.

PLAN DETAIL - PLASTIC BARRIER

AT SMALL ROOMS AND CLOSETS

N.T.S.

PLAN DETAIL - GYP BD BARRIER

AT  TYPICAL CORRIDORS

N.T.S.

PLAN DETAIL - GYP BD BARRIER

AT  TYPICAL  ROOMS

N.T.S.

SECTION - PLASTIC BARRIER AT TYPICAL ROOMS

N.T.S.

PLAN DETAIL - GYP BD TYPE-2

BARRIER

1 1/2" = 1' - 0"

PLAN DETAIL - "SECURE"

TYPE-3 BARRIER

1 1/2" = 1' - 0"

PLAN DETAIL - GYP BD BARRIER

AT  TYPICAL CORRIDORS

N.T.S.

PLAN DETAIL - GYP BD BARRIER

AT  TYPICAL  ROOMS

N.T.S.

PLAN DETAIL - PLASTIC TYPE-1

BARRIER

1 1/2" = 1' - 0"

PLAN DETAIL AT CMU/MASONRY WALL - N.T.S.

PLAN DETAIL AT GYP. BD. WALL - N.T.S.

DESIGNER/ENGINEER

CAD OPERATOR

QAQC/CHECKER

th inkchampl in.com

424 East Fourth Street

Cincinnati, OH  45202

T 513.241.4474  F 513.241.0081

SH

MB

JC



AT MASONRY WALLS

AT MASONRY WALLS

AT STUD WALLS

AT STUD WALLS AT STUD WALLS

AT MASONRY WALLS

THE A/E HAS MADE EVERY EFFORT TO PROVIDE THE APPROPRIATE UL DETAIL FOR EACH CONDITION,

HOWEVER IT IS THE RESPONSIBILITY OF THE CONTRACTOR TO VERIFY EXACT FIELD CONDITIONS, AND TO
USE THE APPROPRIATE UL DETAIL FOR EACH CONDITION TO MAINTAIN THE BUILDING'S FIRE RATED
SEPARATIONS AND RATED WALL ASSEMBLIES.

ALL LOCATIONS, VERIFY IF FLOOR PENETRATION SEWER LINE IS IN AN INDIVIDUAL CORE DRILLED HOLE, AND

USE APPROPRIATE UL DETAIL.

SEE FINISH DRAWING P4.1 AND COORDINATION DRAWINGS P4.2 FOR ADDITIONAL DETAIL FOR EACH
LOCATION

INSTALL ALL MATERIALS PER MANUFACTURER'S DIRECTIONS.

IF ANY WALLS OR EXISTING PENETRATION ASSEMBLIES ARE DAMAGED DURING CONSTRUCTION, THE

CONTRACTOR IS TO REPAIR AND INSTALL NEW PENETRATION SEALANT OR ASSEMBLIES AS REQUIRED.

THE CONTRACTOR SHALL REMOVE AND REPLACE ALL NON-ASBESTOS INSULATION THAT IS DAMAGED OR
MISSING.

CONTRACTOR TO REMOVE ALL ASBESTOS CONTAINING INSULATION AND TO VERIFY THAT UL DETAILS
SPECIFIED FOR FLOOR AND WALL PENETRATIONS ARE APPROPRIATE FOR EXACT FIELD CONDITION.

ASBESTOS IS LIKELY TO BE PRESENT NEAR OR WITHIN THE VERTICAL PIPE CHASES NOTED ON THE

'PENETRATION SCHEDULE' SHEET P4.3 AT ALL FLOORS WITHIN THE PROJECT SCOPE.  THE CONTRACTOR
SHALL FOLLOW WORK PRACTICES SPECIFIED IN SECTION  02 82 13.13 OF THE PROJECT TECHNICAL
SPECIFICATIONS.

 GENERAL FIRE-RATED NOTES

THIS STACK IS PART OF THE DEDUCTIVE ALTERNATES, SEE SPECIFICATION 01 00 00 "GENERAL
REQUIREMENTS" FOR MORE DETAIL.

CHASE LOCATION LIKELY CONTAINING MULTIPLE TYPES OF PIPES WITH ASBESTOS CONTAINING
INSULATION:  CONTRACTOR TO REMOVE ALL ASBESTOS CONTAINING INSULATION AND TO VERIFY THAT
UL DETAILS SPECIFIED FOR FLOOR AND WALL PENETRATIONS ARE APPROPRIATE FOR EXACT FIELD
CONDITION.  ALSO, REMOVE AND REPLACE ALL NON-ASBESTOS INSULATION THAT IS DAMAGED OR
MISSING.

KEYED FIRE-RATED NOTES

1.

2.

A.

B.

C.

D.

E.

2 HOUR FIRE WALL

2 HOUR FIRE/SMOKE WALL
SMOKE RESISTIVE HAZARDOUS AREA
30 MINUTE SMOKE BARRIER

FIRE-RATED ABBREVIATIONS

2H-FW
2H-FS
SMOKE
30M-SB

F.

G.

H.
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